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OWNER
PACIFIC GAS AND ELECTRIC COMPANY
CORPORATE REAL ESTATE STRATEGY & SERVICES
245 MARKET STREET, MC N15G
SAN FRANCISCO, CA 94105
CONTACT: HABIB LARIJANI
PHONE: (415) 816-1692
EMAIL: HXLY@PGE.COM

LEA & BRAZE ENGINEERING, INC.
3017 DOUGLAS BLVD
ROSEVILLE, CA 95611
CONTACT: PETE CARLINO
PHONE: (916) 966-1338
EMAIL: PCARLINO@LEABRAZE.COM

ARCHITECT
LIONAKIS
1919 19TH STREET
SACRAMENTO, CA 95811
CONTACT: ARCHITECT CONTACT NAME
PHONE: 916.558.1900
EMAIL: MIKE.HOSS@LIONAKIS.COM

STRUCTURAL ENGINEER
LIONAKIS
1919 19TH STREET
SACRAMENTO, CA 95811
CONTACT: ENGINEER CONTACT NAME
PHONE: 916.558.1900
EMAIL: DARRON.HUNTINGDALE@LIONAKIS.COM

OWNER REPRESENTATIVE
ROEBBELEN CONTRACTING, INC.
1241 HAWKS FLIGHT COURT
EL DORADO HILLS, CA 95762
CONTACT: PATRICK MURPHY
PHONE: CONTACT PHONE
EMAIL: PATRICKM@ROEBBELEN.COM
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G-001

COVER SHEET

343 SACRAMENTO STREET
AUBURN, CA 95603

PLANNING PACKAGE

019103

?00.00.00?

PACIFIC GAS AND ELECTRIC COMPANY

AUBURN SACRAMENTO STREET RENOVATION PROJECT

PACIFIC GAS AND ELECTRIC COMPANY

AUBURN SACRAMENTO
STREET RENOVATION

PROJECT
343 SACRAMENTO STREET

AUBURN, CA 95603

SST STAINLESS STEEL

STD STANDARD

STL STEEL

STOR STORAGE

STRUCT STRUCTURAL

SUSP CLG SUSPENDED CEILING

SV SHEET VINYL

SYMM SYMMETRICAL

SYS SYSTEM

T TREAD

T&G TONGUE & GROOVE

TEL TELEPHONE

THK THICKNESS

TMH TOP OF MANHOLE

TMPD TEMPERED

TO TOP OF

TOC TOP OF CURB

TOF TOP OF FRAME

TOJ TOP OF JOIST

TOM TOP OF MASONRY

TOP TOP OF PARAPET

TOPO TOPOGRAPHY

TOS TOP OF STEEL

TOW TOP OF WALL

TV TELEVISION

TYP TYPICAL

UC UNDER COUNTER/CABINET

UNO UNLESS NOTED OTHERWISE

UON UNLESS OTHERWISE NOTED

UR URINAL

VCT VINYL COMPOSITION TILE

VERT VERTICAL

VEST VESTIBULE

VIF VERIFY IN FIELD

VWC VINYL WALL COVERING

VWF VINYL WALL FABRIC

W/ WITH

W/O WITHOUT

WC WATER CLOSET

WD WOOD

WH WATER HEATER

WO WHERE OCCURS

WP WORKING POINT

WPM WATERPROOF MEMBRANE

WSCT WAINSCOT

WT WEIGHT

WTR WATER

WWR WELDED WIRE
REINFORCEMENT

LAV LAVATORY

MATL MATERIAL

MAX MAXIMUM

MECH MECHANICAL

MEMB MEMBRANE

MFR MANFACTURER

MH MANHOLE

MIN MINIMUM

MISC MISCELLANEOUS

MO MASONRY OPENING

MR MOISTURE RESISTANT

MTD MOUNTED

MTL METAL

MULL MULLION

NIC NOT IN CONTRACT

NO NUMBER

NOM NOMINAL

NTS NOT TO SCALE

O/ OVER

OC ON CENTER

OD OUTSIDE DIAMETER

OF/CI OWNER FURNISHED /
CONTRACTOR INSTALLED

OFF OFFICE

OGL OBSCURE GLASS

OPH OPPOSITE HAND

OPNG OPENING

OPP OPPOSITE

PAF POWER ACTUATED FASTENER

PL PROPERTY LINE; PLATE

PLAM PLASTIC LAMINATE

PLB PLUMB

PLBG PLUMBING

PLYWD PLYWOOD

PNL PANEL

PROP PROPERTY

PSF POUNDS PER SQUARE FOOT

PSI POUNDS PER SQUARE INCH

PT PAINT; PAINT

PTN PARTITION

PV PHOTOVOLTAIC

QT QUARRY TILE

R RADIUS; RISER

RD ROOF DRAIN

REBAR REINFORCING STEEL BAR

REF REFERENCE

REF REFRIGERATOR

REINF REINFORCE / REINFORCING

REQD REQUIRED

RESIL RESILIENT

RM ROOM

RO ROUGH OPENING

RWD REDWOOD

RWL RAIN WATER LEADER

SAD SEE ARCHITECTURAL
DRAWINGS

SATC SUSPENDED ACOUSTICAL TILE
CEILING

SB SPLASH BLOCK

SC SOLID CORE

SCHED SCHEDULE

SD STORM DRAIN

SDST SELF DRIVING, SELF TAPPING

SHT SHEET

SHTHG SHEATHING

SHV SHELVING

SIM SIMILAR

SLNT SEALANT

SM SHEET METAL

SPEC SPECIFICATION

SQ SQUARE

SS SANITARY SEWER; SERVICE
SINK

DF DRINKING FOUNTAIN

DHM DETENTION HOLLOW METAL

DIA DIAMETER

DIM DIMENSION

DS DOWNSPOUT

DSP DRY STANDPIPE

DWG DRAWING

DWR DRAWER

EA EACH

EGSB EXTERIOR GYPSUM
SHEATHING BOARD

EIFS EXTERIOR INSULATION AND
FINISH SYSTEM

EJ EXPANSION JOINT

EL ELEVATION

ELEC ELECTRIC / ELECTRICAL

ELEV ELEVATOR

EMER EMERGENCY

ENCL ENCLOSURE

EPB ELECTRICAL PANEL BOARD

EQ EQUAL

EQUIP EQUIPMENT

EW EACH WAY

EWC ELECTRIC WATER COOLER

EXH EXHAUST

EXST EXISTING

EXP EXPANSION

EXT EXTERIOR

FA FIRE ALARM

FB FLAT BAR

FD FLOOR DRAIN

FDTN FOUNDATION

FE FIRE EXTINGUISHER

FEC FIRE EXTINGUISHER CABINET

FIN FINISH

FLG FLOORING

FLL FLOW LINE

FLR FLOOR

FOC FACE OF CONCRETE/CURB

FOF FACE OF FINISH

FOM FACE OF MASONRY

FOS FACE OF STUD

FOW FACE OF WALL

FP FIREPROOF

FRP FIBERGLASS REINFORCED
PLASTIC

FT FEET / FOOT

FTG FOOTING

FURG FURRING

FUT FUTURE

G GROUND; NATURAL GAS

GA GAGE

GALV GALVANIZED

GB GRAB BAR

GI GALVANIZED IRON

GLU LAM GLUED LAMINATED WOOD

GYP GYPSUM

HB HOSE BIB

HC HOLLOW CORE

HDBD HARDBOARD

HDW HARDWARE

HDWD HARDWOOD

HM HOLLOW METAL

HORIZ HORIZONTAL

HR HOUR

HT HEIGHT

ID INSIDE DIAMETER

INSUL INSULATION

INT INTERIOR

JAN JANITOR

KIT KITCHEN

L ANGLE

LAB LABORATORY

SEE UNITED STATES NATIONAL
CAD STANDARD FOR ANY
ABBREVIATIONS NOT LISTED
BELOW.

& AND

@ AT

(E) EXISTING

' FOOT, FEET

" INCH(ES)

# NUMBER

ALUM ALUMINUM

ARCH ARCHITECTURAL

A/C UNIT AIR CONDITIONING UNIT

A/E ARCHITECT / ENGINEER

AB ANCHOR BOLT

AC ASPHALTIC CONCRETE

ACC ACCESSIBLE

ACS DR ACCESS DOOR

ACS PNL ACCESS PANEL

ACST ACOUSTIC

AD AREA DRAIN

ADC AUTOMATIC DOOR CLOSER

ADO AUTOMATIC DOOR OPERATOR

ADDL ADDITIONAL

ADJ SHV ADJUSTABLE SHELVING

AFF ABOVE FINISHED FLOOR

AFG ABOVE FINISHED GRADE

AGGR AGGREGATE

AHU AIR HANDLING UNIT

ASSY ASSEMBLY

BD BOARD

BKG BACKING

BLDG BUILDING

BM BEAM

BM BENCHMARK

BOT BOTTOM

BTWN BETWEEN

BUR BUILT-UP ROOFING

BW BOTH WAYS

C CHANNEL

CAB CABINET

CB CATCH BASIN

CBC CALIFORNIA BUILDING CODE

CEM CEMENT

CEM PLAS CEM PLASTER

CFLG COUNTERFLASHING

CFMF COLD-FORMED METAL
FRAMING

CG CORNER GUARD

CI CAST IRON

CJ CONSTRUCTION JOINT /
CONTROL JOINT

CL CENTER LINE

CLG CEILING

CLR CLEAR

CMU CONCRETE MASONRY UNIT

CNTR COUNTER

CO CLEANOUT

COL COLUMN

CONC CONCRETE

CONSTR CONSTRUCTION

CONT CONTINUE / CONTINUOUS

COTG CLEANOUT TO GRADE

CP CONTROL PANEL

CPT CARPET

CRS COLD ROLLED STEEL

CSK COUNTER SUNK

CSWK CASEWORK

CT CERAMIC TILE

CTR CENTER

DBL DOUBLE

DEPT DEPARTMENT

DET DETAIL

LIST OF ARCHITECTURAL ABBREVIATIONS SHEET INDEX

1919 Nineteenth Street
Sacramento CA  95811
P  916.558.1900  F  916.558.1919
www.lionakis.com

MARK DATE DESCRIPTION

The Pacific Gas and Electric Company (PG&E) Auburn Sacramento Street Renovation project would involve renovating an approximately 7.1 acre portion of the existing PG&E Auburn Service Center at 333 and
343 Sacramento Street, Auburn. The project would include the renovation of an existing building, demolition of three buildings, and the construction of two new buildings and perimeter fencing, to support
specialized operations such as storm, wildfire, or other regional response activities; and to be available for overflow from the PG&E Auburn Regional Center if required to support regional customer support. The
primary use of the project site would be to manage wildfire mitigation efforts, wildfire response, and ongoing grid-hardening efforts in PG&E’s Sierra Division.
The project site also may be used to assemble crews from PG&E’s service territory to respond to emergency events (e.g., major rain/snow storms or wildfires). This is atypical, and the likelihood of using the
project site for emergency events is low because PG&E’s regional emergency response is expected to be focused out of PG&E’s Auburn Regional Center. The use of the project site for this purpose may occur
up to a few times per year, and involve response activities lasting from a few days to a few weeks. Up to a total of approximately 85 personnel are expected to use the project site during emergency events.

PROJECT COMPONENTS

THE PROJECT WILL PHASE DEVELOPMENT OF THE FOLLOWING STRUCTURES:
• APPROXIMATELY 9,600 SQFT WAREHOUSE BUILDING
• INTERIOR REMODEL OF ENGINEERING BUILDING

SITE WORK WILL INCLUDE:

• MAINTAINING AND UPGRADING EXISTING UNDERGROUND UTILITIES
• MAINTENANCE AND REPAIR OF EXISTING SITE PAVING
• REPLACING THE PERIMETER FENCE WITH 10’-0” HIGH SECURITY FENCE ALONG NORTH, SOUTH, EAST AND WEST ENDS AND 8’-0” ORNAMENTAL FENCE ON SOUTH, WEST 

AND NORTH ENDS, PER PLAN. FENCES TO COMPLY WITH CURRENT PG&E STANDARDS  
• NEW LED SITE LIGHTING 
• EXISTING POINTS OF INGRESS AND EGRESS WILL REMAIN FROM SACRAMENTO STREET

THE EXISTING CNG/LNG FUELING FACILITY ALONG SACRAMENTO STREET WILL REMAIN TO SUPPORT LOCAL CUSTOMER REQUIREMENTS.
THE EXISTING SITE FORMERLY ACCOMMODATED APPROXIMATELY 120 PERSONNEL WHO USED THE OFFICES AND YARD ON A REGULAR BASIS. AT BUILDOUT OF THE PROPOSED 
WAREHOUSE, PG&E EMPLOYEES WILL BE ACCESSING THE SITE ON A REGULAR BASIS DURING AM AND PM PEAK HOURS, INCLUDING APPROXIMATELY 30 OFFICE-BASED 
PERSONNEL THAT STAY AT THE SITE MOST IF NOT ALL DAY, AND 36 CREW PERSONNEL THAT WILL ARRIVE, ACCESS A COMPANY TRUCK, AND DEPART.  THE CREW PERSONNEL 
WILL GENERALLY ARRIVE BETWEEN 0600 AND 0800, DEPART NO LATER THAN 0900, AND RETURN IN THE EARLY AFTERNOON.  THEY WILL LEAVE THE SITE TO RETURN HOME AT 
APPROXIMATELY 1600.

G-001       COVER SHEET
AS101      SITE PLAN – EXISTING/DEMO
AS-102     SITE PLAN

C-4.0        STORMWATER TREATMENT PLAN
L-2.1         PLANTING PLAN
A-211       ELEVATIONS – STREET
W.A-111   FLOOR PLAN – LEVEL 1 – WAREHOUSE
W.A-211   ELEVATIONS – EXTERIOR – WAREHOUSE 

C-1.0        TITLE SHEET
C-1.1        GRADING SPECIFICATIONS
C-1.2        GRADING SPECIFICATIONS
C-1.3        OVERALL SITE PLAN
C-2.0        GRADING & DRAINAGE PLAN
C-2.1        GRADING & DRAINAGE PLAN
C-2.2        GRADING & DRAINAGE PLAN
C-2.3        GRADING & DRAINAGE PLAN
C-2.4        GRADING & DRAINAGE PLAN
C-2.5        GRADING & DRAINAGE PLAN
C-3.0        UTILITY PLAN
C-3.1        UTILITY PLAN
C-3.2        UTILITY PLAN
C-3.3        UTILITY PLAN
C-3.4        UTILITY PLAN
C-3.5        UTILITY PLAN
C-4.0        STORMWATER TREATMENT PLAN
C-5.0        PAVEMENT & HORIZONTAL CONTROL PLAN
C-5.1        PAVEMENT & HORIZONTAL CONTROL PLAN
C-5.2        PAVEMENT & HORIZONTAL CONTROL PLAN
C-5.3        PAVEMENT & HORIZONTAL CONTROL PLAN
C-5.4        PAVEMENT & HORIZONTAL CONTROL PLAN
C-5.5        PAVEMENT & HORIZONTAL CONTROL PLAN
C-6.0        SITE SECTIONS
C-7.0        DETAILS
C-7.1        DETAILS
C-7.2        DETAILS
C-8.0        EROSION CONTROL PLAN

FEBRUARY 28, 2020



Q1

ENGINEER BLDG - WEST
Q1

ENGINEER BLDG - SOUTH
Q1

ENGINEER BLDG - EAST
Q1

ENGINEER BLDG - NORTH

DEMOLITION NOTES

1. DEMOLITION GENERAL NOTES APPLY TO ALL DEMOLITION SHEETS.
2. COORDINATE DEMOLITION AND PHASING EFFORTS WITH ARCHITECT AND OWNER'S 

REPRESENTATIVES. EXCESSIVE NOISE OR VIBRATION SHALL BE PRE-APPROVED AND 
COORDINATED WITH OWNER REPRESENTATIVE.

3. COORDINATE DISRUPTION OF UTILITY SERVICES WITH OWNER AND AS SPECIFIED. 
4. VERIFY EXISTING CONDITIONS, DIMENSIONS, AND ELEVATIONS AND NOTIFY ARCHITECT 

OF DISCREPANCIES.
5. REMOVE EXISTING BUILDING AND FOUNDATIONS  IN THEIR ENTIRETY AND AS REQUIRED 

TO EXECUTE DEMOLITION AND CONSTURCTION WORK DESCRIBED ON THE 
DRAWINGS. CAP AND MARK ALL UTILITIES.

6. THE OWNER SHALL RESERVE TEH RIGHT TO SALVAGE ANY MATERIALS
7. EXISTING MATERIALS SHALL NOT BE REUSED  UNLESS NOTED OTHERWISE OR AS 

AUTHORIZED BY ARCHITECT.
8. VERIFY AND MAINTAIN LOCATION OF EXISTING POWER, COMMUNICATION AND DATA 

CABLES tO PREVENT INTERRUPTION OF SERVICE.
9. CAP AND MARK ALL UTILITY CONNECTIONS FOR FUTURE REWORK UNDER SEPERATE 
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(E) ENGINEER BUILDING

LEVEL 1: 3,000 SF

LEVEL 2: 9,750 SF
TOTAL: 12,750 SF

SITE NAME: AUBURN SACRAMENTO STREET RENOVATION 
PROJECT

LOT SIZE: 310,000 SF

PARCEL NO: 004-260-003

ZONING: M-1, INDUSTRIAL PARK DISTRICT 

BUILDING SITE COVERAGE: 52,553 SF/ 310,000 SF = 17%

PARKING

EXISTING

PARKING 170

TOTAL 170

BUILDINGS

EXISTING

10,348 SF

11,736 SF

6,811 SF

11,588 SF

500 SF

1,820 SF

12,750 SF 

TOTAL 55,553 SF

BUILDING A:

BUILDING B:

BUILDING C:

BUILDING D:

WELD SHOP:

TELECOM BUILDINGS:

MAIN ENGINEERING BUILDNG:

EXISTING SITE SUMMARY

EXISITNG 20' WIDE PAVED DRIVE LANE
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(E) TELECOM
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REPLACE WITH (N) FENCE 10' 
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SITE PLAN -
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PACIFIC GAS AND ELECTRIC COMPANY

AUBURN SACRAMENTO
STREET SITE & WAREHOUSE

PROJECT
343 SACRAMENTO STREET

AUBURN, CA 95603

1919 Nineteenth Street
Sacramento CA  95811
P  916.558.1900  F  916.558.1919
www.lionakis.com
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13,500 SF 

(E) 12' SEWER 
PIPELINE 
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(N) FENCE 10' HIGH WITH  3/8" 
11 GA MESH, W/ 3 STRANDS 
OF BARB W/ CIRCULAR 
RAZOR WIRE,TYP. ON 
PROPERTY LINE. 

(N) FENCE 10' HIGH WITH  3/8" 11 
GA MESH, W/ 3 STRANDS OF 
BARB W/ CIRCULAR RAZOR 
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(E) ENGINEERING  BLDG (E) HIGH VOLUME 
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(E) EDGE OF 
SECONDARY 
RETAINING WALL

(E) TELECOM

640 SF 

(E) TELECOM

1,180 SF 

(N) FENCE 10' HIGH WITH  
3/8" 11 GA MESH, W/ 3 
STRANDS OF BARB W/ 
CIRCULAR RAZOR 
WIRE,TYP. ON PROPERTY 
LINE. 
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(E) BUILDING D

(N) FENCE 10' HIGH 
ORNAMENTAL PALISADE-
EZ STEEL FENCE. (N) FENCE 10' HIGH WITH  3/8" 11 

GA MESH, W/ 3 STRANDS OF BARB 
W/ CIRCULAR RAZOR WIRE,TYP. 
ON PROPERTY LINE. 

(E) POLE STORAGE 

(E) SPOILS BINS

(E) MONUMENT 
SIGN

HVAC 
EQUIPMENT

(E) WELD SHOP
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(E) LANDSCAPE 
TO REMIAN

(N) LANDSCAPE 
ALONG NEW 
FENCE

(N) FENCE 10' HIGH WITH  3/8" 
11 GA MESH, W/ 3 STRANDS 
OF BARB W/ CIRCULAR 
RAZOR WIRE,TYP. ON 
PROPERTY LINE. 

(N) 25' WIDE 

PRIMARY EXIT 
GATE

PROPOSED BIOSWALES, 
SEE CIVIL

PROPOSED BIOSWALE, 
SEE CIVIL
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STORM MANHOLE
RIM = 1339.73'
IE 48" IN (S) = 1334.81'
IE 48" OUT (N) = 1334.81'

STORM MANHOLE
RIM = 1337.03'
IE 12" CONC OUT (W) = 1333.84'

CATCH BASIN
RIM = 1337.21'
IE 12" OUT (NE) = 1334.96'

CATCH BASIN
RIM = 1337.29'
IE 12" OUT (SW) = 1334.89'

STORM MANHOLE
RIM = 1336.95'
IE 12" IN (W) = 1334.55'
IE 12" IN (SW) = 1334.45'
IE 12" OUT (E) = 1334.45'

STORM MANHOLE
RIM = 1338.05'
IE 12" IN (W) = 1334.09'
IE 12" IN (E) = 1334.12'
IE 24" IN (S) = 1333.93'
IE 24" OUT (N) = 1333.73'

STORM MANHOLE
RIM = 1337.91'
IE 48" IN (S) = 1332.91'
IE 5 FT SQUARE BOX CULVERT OUT (N) = 1332.83'

CURB INLET
FLOW LINE = 1336.88'
UNABLE TO OPEN

CATCH BASIN
RIM = 1336.88'
POSITIONED OVER SQUARE BOX CULVERT
IE FLOWLINE OUT (W) = 1331.08'

CATCH BASIN
RIM = 1335.73'
IE 12' PVC OUT (N) = 1333.63'

CATCH BASIN
RIM = 1336.36'
POSITIONED OVER SQUARE BOX CULVERT
IE FLOWLINE OUT (W) = 1330.56'

SANITARY MANHOLE
RIM = 1340.01'
IE 8" IN (SE) = 1333.56'
IE 8" IN (E) = 1333.12'
IE 8" OUT (W) = 1332.96'

SANITARY MANHOLE
RIM = 1337.58'
IE 4" IN (W) = 1334.45'
IE 8" IN (S) = 1334.30'
IE 8" OUT (NE) = 1334.11'

SANITARY MANHOLE
RIM = 1337.19'
IE 8" IN (SW) = 1333.79'
IE 8" OUT (E) = 1333.67'

SANITARY MANHOLE
RIM = 1340.44'
IE 8" IN (E) = 1333.69'
IE 8" OUT (N) = 1333.59'

SANITARY MANHOLE
RIM = 1338.48'
IE 8" IN (E) = 1332.15'
IE 8" IN (W) = 1332.18'
IE 8" IN (S) = 1332.08'
IE 8" OUT (N) = 1332.06'

SANITARY MANHOLE
RIM = 1336.84'
IE 8" IN (S) = 1330.74'
IE 8" OUT (N) = 1329.07'

SANITARY MANHOLE
RIM = 1337.93'
IE 8" IN (S) = 1330.06'
IE 10" IN (E) = 1329.13'
IE 10" OUT (W) = 1328.88'

SANITARY MANHOLE
RIM = 1337.20'
IE 8" IN (S) = 1329.60'
IE 10" IN (N) = 1328.45'
IE 10" IN (E) = 1328.34'
IE 10" OUT (W) = 1328.41'

SANITARY MANHOLE
RIM = 1336.61'
IE 8" IN (S) = 1328.76'
IE 10" IN (E) = 1327.85'
IE 10" OUT (W) = 1327.83'
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STORM MANHOLE
RIM = 1339.73'
IE 48" IN (S) = 1334.81'
IE 48" OUT (N) = 1334.81'

STORM MANHOLE
RIM = 1337.03'
IE 12" CONC OUT (W) = 1333.84'

CATCH BASIN
RIM = 1337.21'
IE 12" OUT (NE) = 1334.96'

CATCH BASIN
RIM = 1337.29'
IE 12" OUT (SW) = 1334.89'

STORM MANHOLE
RIM = 1336.95'
IE 12" IN (W) = 1334.55'
IE 12" IN (SW) = 1334.45'
IE 12" OUT (E) = 1334.45'

STORM MANHOLE
RIM = 1338.05'
IE 12" IN (W) = 1334.09'
IE 12" IN (E) = 1334.12'
IE 24" IN (S) = 1333.93'
IE 24" OUT (N) = 1333.73'

STORM MANHOLE
RIM = 1337.91'
IE 48" IN (S) = 1332.91'
IE 5 FT SQUARE BOX CULVERT OUT (N) = 1332.83'

CURB INLET
FLOW LINE = 1336.88'
UNABLE TO OPEN

CATCH BASIN
RIM = 1336.88'
POSITIONED OVER SQUARE BOX CULVERT
IE FLOWLINE OUT (W) = 1331.08'

CATCH BASIN
RIM = 1335.73'
IE 12' PVC OUT (N) = 1333.63'

CATCH BASIN
RIM = 1336.36'
POSITIONED OVER SQUARE BOX CULVERT
IE FLOWLINE OUT (W) = 1330.56'

SANITARY MANHOLE
RIM = 1340.01'
IE 8" IN (SE) = 1333.56'
IE 8" IN (E) = 1333.12'
IE 8" OUT (W) = 1332.96'

SANITARY MANHOLE
RIM = 1337.58'
IE 4" IN (W) = 1334.45'
IE 8" IN (S) = 1334.30'
IE 8" OUT (NE) = 1334.11'

SANITARY MANHOLE
RIM = 1337.19'
IE 8" IN (SW) = 1333.79'
IE 8" OUT (E) = 1333.67'

SANITARY MANHOLE
RIM = 1340.44'
IE 8" IN (E) = 1333.69'
IE 8" OUT (N) = 1333.59'

SANITARY MANHOLE
RIM = 1338.48'
IE 8" IN (E) = 1332.15'
IE 8" IN (W) = 1332.18'
IE 8" IN (S) = 1332.08'
IE 8" OUT (N) = 1332.06'

SANITARY MANHOLE
RIM = 1336.84'
IE 8" IN (S) = 1330.74'
IE 8" OUT (N) = 1329.07'

SANITARY MANHOLE
RIM = 1337.93'
IE 8" IN (S) = 1330.06'
IE 10" IN (E) = 1329.13'
IE 10" OUT (W) = 1328.88'

SANITARY MANHOLE
RIM = 1337.20'
IE 8" IN (S) = 1329.60'
IE 10" IN (N) = 1328.45'
IE 10" IN (E) = 1328.34'
IE 10" OUT (W) = 1328.41'

SANITARY MANHOLE
RIM = 1336.61'
IE 8" IN (S) = 1328.76'
IE 10" IN (E) = 1327.85'
IE 10" OUT (W) = 1327.83'
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STORM MANHOLE
RIM = 1339.73'
IE 48" IN (S) = 1334.81'
IE 48" OUT (N) = 1334.81'

STORM MANHOLE
RIM = 1337.03'
IE 12" CONC OUT (W) = 1333.84'

CATCH BASIN
RIM = 1337.21'
IE 12" OUT (NE) = 1334.96'

CATCH BASIN
RIM = 1337.29'
IE 12" OUT (SW) = 1334.89'

STORM MANHOLE
RIM = 1336.95'
IE 12" IN (W) = 1334.55'
IE 12" IN (SW) = 1334.45'
IE 12" OUT (E) = 1334.45'

STORM MANHOLE
RIM = 1338.05'
IE 12" IN (W) = 1334.09'
IE 12" IN (E) = 1334.12'
IE 24" IN (S) = 1333.93'
IE 24" OUT (N) = 1333.73'

STORM MANHOLE
RIM = 1337.91'
IE 48" IN (S) = 1332.91'
IE 5 FT SQUARE BOX CULVERT OUT (N) = 1332.83'

CURB INLET
FLOW LINE = 1336.88'
UNABLE TO OPEN

CATCH BASIN
RIM = 1336.88'
POSITIONED OVER SQUARE BOX CULVERT
IE FLOWLINE OUT (W) = 1331.08'

CATCH BASIN
RIM = 1335.73'
IE 12' PVC OUT (N) = 1333.63'

CATCH BASIN
RIM = 1336.36'
POSITIONED OVER SQUARE BOX CULVERT
IE FLOWLINE OUT (W) = 1330.56'

SANITARY MANHOLE
RIM = 1340.01'
IE 8" IN (SE) = 1333.56'
IE 8" IN (E) = 1333.12'
IE 8" OUT (W) = 1332.96'

SANITARY MANHOLE
RIM = 1337.58'
IE 4" IN (W) = 1334.45'
IE 8" IN (S) = 1334.30'
IE 8" OUT (NE) = 1334.11'

SANITARY MANHOLE
RIM = 1337.19'
IE 8" IN (SW) = 1333.79'
IE 8" OUT (E) = 1333.67'

SANITARY MANHOLE
RIM = 1340.44'
IE 8" IN (E) = 1333.69'
IE 8" OUT (N) = 1333.59'

SANITARY MANHOLE
RIM = 1338.48'
IE 8" IN (E) = 1332.15'
IE 8" IN (W) = 1332.18'
IE 8" IN (S) = 1332.08'
IE 8" OUT (N) = 1332.06'

SANITARY MANHOLE
RIM = 1336.84'
IE 8" IN (S) = 1330.74'
IE 8" OUT (N) = 1329.07'

SANITARY MANHOLE
RIM = 1337.93'
IE 8" IN (S) = 1330.06'
IE 10" IN (E) = 1329.13'
IE 10" OUT (W) = 1328.88'

SANITARY MANHOLE
RIM = 1337.20'
IE 8" IN (S) = 1329.60'
IE 10" IN (N) = 1328.45'
IE 10" IN (E) = 1328.34'
IE 10" OUT (W) = 1328.41'

SANITARY MANHOLE
RIM = 1336.61'
IE 8" IN (S) = 1328.76'
IE 10" IN (E) = 1327.85'
IE 10" OUT (W) = 1327.83'
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STORM MANHOLE
RIM = 1339.73'
IE 48" IN (S) = 1334.81'
IE 48" OUT (N) = 1334.81'

STORM MANHOLE
RIM = 1337.03'
IE 12" CONC OUT (W) = 1333.84'

CATCH BASIN
RIM = 1337.21'
IE 12" OUT (NE) = 1334.96'

CATCH BASIN
RIM = 1337.29'
IE 12" OUT (SW) = 1334.89'

STORM MANHOLE
RIM = 1336.95'
IE 12" IN (W) = 1334.55'
IE 12" IN (SW) = 1334.45'
IE 12" OUT (E) = 1334.45'

STORM MANHOLE
RIM = 1338.05'
IE 12" IN (W) = 1334.09'
IE 12" IN (E) = 1334.12'
IE 24" IN (S) = 1333.93'
IE 24" OUT (N) = 1333.73'

STORM MANHOLE
RIM = 1337.91'
IE 48" IN (S) = 1332.91'
IE 5 FT SQUARE BOX CULVERT OUT (N) = 1332.83'

CURB INLET
FLOW LINE = 1336.88'
UNABLE TO OPEN

CATCH BASIN
RIM = 1336.88'
POSITIONED OVER SQUARE BOX CULVERT
IE FLOWLINE OUT (W) = 1331.08'

CATCH BASIN
RIM = 1335.73'
IE 12' PVC OUT (N) = 1333.63'

CATCH BASIN
RIM = 1336.36'
POSITIONED OVER SQUARE BOX CULVERT
IE FLOWLINE OUT (W) = 1330.56'

SANITARY MANHOLE
RIM = 1340.01'
IE 8" IN (SE) = 1333.56'
IE 8" IN (E) = 1333.12'
IE 8" OUT (W) = 1332.96'

SANITARY MANHOLE
RIM = 1337.58'
IE 4" IN (W) = 1334.45'
IE 8" IN (S) = 1334.30'
IE 8" OUT (NE) = 1334.11'

SANITARY MANHOLE
RIM = 1337.19'
IE 8" IN (SW) = 1333.79'
IE 8" OUT (E) = 1333.67'

SANITARY MANHOLE
RIM = 1340.44'
IE 8" IN (E) = 1333.69'
IE 8" OUT (N) = 1333.59'

SANITARY MANHOLE
RIM = 1338.48'
IE 8" IN (E) = 1332.15'
IE 8" IN (W) = 1332.18'
IE 8" IN (S) = 1332.08'
IE 8" OUT (N) = 1332.06'

SANITARY MANHOLE
RIM = 1336.84'
IE 8" IN (S) = 1330.74'
IE 8" OUT (N) = 1329.07'

SANITARY MANHOLE
RIM = 1337.93'
IE 8" IN (S) = 1330.06'
IE 10" IN (E) = 1329.13'
IE 10" OUT (W) = 1328.88'

SANITARY MANHOLE
RIM = 1337.20'
IE 8" IN (S) = 1329.60'
IE 10" IN (N) = 1328.45'
IE 10" IN (E) = 1328.34'
IE 10" OUT (W) = 1328.41'

SANITARY MANHOLE
RIM = 1336.61'
IE 8" IN (S) = 1328.76'
IE 10" IN (E) = 1327.85'
IE 10" OUT (W) = 1327.83'
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STORM MANHOLE
RIM = 1339.73'
IE 48" IN (S) = 1334.81'
IE 48" OUT (N) = 1334.81'

STORM MANHOLE
RIM = 1337.03'
IE 12" CONC OUT (W) = 1333.84'

CATCH BASIN
RIM = 1337.21'
IE 12" OUT (NE) = 1334.96'

CATCH BASIN
RIM = 1337.29'
IE 12" OUT (SW) = 1334.89'

STORM MANHOLE
RIM = 1336.95'
IE 12" IN (W) = 1334.55'
IE 12" IN (SW) = 1334.45'
IE 12" OUT (E) = 1334.45'

STORM MANHOLE
RIM = 1338.05'
IE 12" IN (W) = 1334.09'
IE 12" IN (E) = 1334.12'
IE 24" IN (S) = 1333.93'
IE 24" OUT (N) = 1333.73'

STORM MANHOLE
RIM = 1337.91'
IE 48" IN (S) = 1332.91'
IE 5 FT SQUARE BOX CULVERT OUT (N) = 1332.83'

CURB INLET
FLOW LINE = 1336.88'
UNABLE TO OPEN

CATCH BASIN
RIM = 1336.88'
POSITIONED OVER SQUARE BOX CULVERT
IE FLOWLINE OUT (W) = 1331.08'

CATCH BASIN
RIM = 1335.73'
IE 12' PVC OUT (N) = 1333.63'

CATCH BASIN
RIM = 1336.36'
POSITIONED OVER SQUARE BOX CULVERT
IE FLOWLINE OUT (W) = 1330.56'

SANITARY MANHOLE
RIM = 1340.01'
IE 8" IN (SE) = 1333.56'
IE 8" IN (E) = 1333.12'
IE 8" OUT (W) = 1332.96'

SANITARY MANHOLE
RIM = 1337.58'
IE 4" IN (W) = 1334.45'
IE 8" IN (S) = 1334.30'
IE 8" OUT (NE) = 1334.11'

SANITARY MANHOLE
RIM = 1337.19'
IE 8" IN (SW) = 1333.79'
IE 8" OUT (E) = 1333.67'

SANITARY MANHOLE
RIM = 1340.44'
IE 8" IN (E) = 1333.69'
IE 8" OUT (N) = 1333.59'

SANITARY MANHOLE
RIM = 1338.48'
IE 8" IN (E) = 1332.15'
IE 8" IN (W) = 1332.18'
IE 8" IN (S) = 1332.08'
IE 8" OUT (N) = 1332.06'

SANITARY MANHOLE
RIM = 1336.84'
IE 8" IN (S) = 1330.74'
IE 8" OUT (N) = 1329.07'

SANITARY MANHOLE
RIM = 1337.93'
IE 8" IN (S) = 1330.06'
IE 10" IN (E) = 1329.13'
IE 10" OUT (W) = 1328.88'

SANITARY MANHOLE
RIM = 1337.20'
IE 8" IN (S) = 1329.60'
IE 10" IN (N) = 1328.45'
IE 10" IN (E) = 1328.34'
IE 10" OUT (W) = 1328.41'

SANITARY MANHOLE
RIM = 1336.61'
IE 8" IN (S) = 1328.76'
IE 10" IN (E) = 1327.85'
IE 10" OUT (W) = 1327.83'
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STORM MANHOLE
RIM = 1339.73'
IE 48" IN (S) = 1334.81'
IE 48" OUT (N) = 1334.81'

STORM MANHOLE
RIM = 1337.03'
IE 12" CONC OUT (W) = 1333.84'

CATCH BASIN
RIM = 1337.21'
IE 12" OUT (NE) = 1334.96'

CATCH BASIN
RIM = 1337.29'
IE 12" OUT (SW) = 1334.89'

STORM MANHOLE
RIM = 1336.95'
IE 12" IN (W) = 1334.55'
IE 12" IN (SW) = 1334.45'
IE 12" OUT (E) = 1334.45'

STORM MANHOLE
RIM = 1338.05'
IE 12" IN (W) = 1334.09'
IE 12" IN (E) = 1334.12'
IE 24" IN (S) = 1333.93'
IE 24" OUT (N) = 1333.73'

STORM MANHOLE
RIM = 1337.91'
IE 48" IN (S) = 1332.91'
IE 5 FT SQUARE BOX CULVERT OUT (N) = 1332.83'

CURB INLET
FLOW LINE = 1336.88'
UNABLE TO OPEN

CATCH BASIN
RIM = 1336.88'
POSITIONED OVER SQUARE BOX CULVERT
IE FLOWLINE OUT (W) = 1331.08'

CATCH BASIN
RIM = 1335.73'
IE 12' PVC OUT (N) = 1333.63'

CATCH BASIN
RIM = 1336.36'
POSITIONED OVER SQUARE BOX CULVERT
IE FLOWLINE OUT (W) = 1330.56'

SANITARY MANHOLE
RIM = 1340.01'
IE 8" IN (SE) = 1333.56'
IE 8" IN (E) = 1333.12'
IE 8" OUT (W) = 1332.96'

SANITARY MANHOLE
RIM = 1337.58'
IE 4" IN (W) = 1334.45'
IE 8" IN (S) = 1334.30'
IE 8" OUT (NE) = 1334.11'

SANITARY MANHOLE
RIM = 1337.19'
IE 8" IN (SW) = 1333.79'
IE 8" OUT (E) = 1333.67'

SANITARY MANHOLE
RIM = 1340.44'
IE 8" IN (E) = 1333.69'
IE 8" OUT (N) = 1333.59'

SANITARY MANHOLE
RIM = 1338.48'
IE 8" IN (E) = 1332.15'
IE 8" IN (W) = 1332.18'
IE 8" IN (S) = 1332.08'
IE 8" OUT (N) = 1332.06'

SANITARY MANHOLE
RIM = 1336.84'
IE 8" IN (S) = 1330.74'
IE 8" OUT (N) = 1329.07'

SANITARY MANHOLE
RIM = 1337.93'
IE 8" IN (S) = 1330.06'
IE 10" IN (E) = 1329.13'
IE 10" OUT (W) = 1328.88'

SANITARY MANHOLE
RIM = 1337.20'
IE 8" IN (S) = 1329.60'
IE 10" IN (N) = 1328.45'
IE 10" IN (E) = 1328.34'
IE 10" OUT (W) = 1328.41'

SANITARY MANHOLE
RIM = 1336.61'
IE 8" IN (S) = 1328.76'
IE 10" IN (E) = 1327.85'
IE 10" OUT (W) = 1327.83'
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(N) WAREHOUSE (E) ENGINEERING BUILDING(E) CNG BUILDING

EMPLOYEE
PARKING (E) MONUMENT SIGN

(N) FENCE 10' HIGH 
ORNAMENTAL 

PALISADE-EZ STEEL 
FENCE, TYP.

(E) HVAC EQUIPMENT(E) HVAC EQUIPMENT

Q1

SACRAMENTO STREET ELEVATION PHOTOS
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Photographic Log



PHOTOGRAPHIC LOG

Pacific Gas and
Electric Company

PG&E Auburn – Sacramento Street Renovation Project
343 Sacramento Street, Auburn, California

PG&E Project No.
7090325

Photo No.
2

Direction Photo
Taken:

Northeast

Description:

The Engineering Building
south-side entrance

Photo No.
1

Direction Photo
Taken:

Northeast

Description:

The Engineering Building
(Division Operations
Office) seen from
Sacramento Street



PHOTOGRAPHIC LOG

Pacific Gas and
Electric Company

PG&E Auburn – Sacramento Street Renovation Project
343 Sacramento Street, Auburn, California

PG&E Project No.
7090325

Photo No.
3

Direction Photo
Taken:

Southeast

Description:

The Engineering Building
seen from the north-side
parking area

Photo No.
4

Direction Photo
Taken:

Northwest

Description:

The Engineering Building
seen from the
southeastern corner



PHOTOGRAPHIC LOG

Pacific Gas and
Electric Company

PG&E Auburn – Sacramento Street Renovation Project
343 Sacramento Street, Auburn, California

PG&E Project No.
7090325

Photo No.
5

Direction Photo
Taken:

North

Description:

Building A – Hydro Office
and Support Services

Photo No.
6

Direction Photo
Taken:

North

Description:

Building B – Garage and
Fleet Service Shop. The
area shown is the former
fuel dispensing island
where underground fuel
storage tanks were
removed



PHOTOGRAPHIC LOG

Pacific Gas and
Electric Company

PG&E Auburn – Sacramento Street Renovation Project
343 Sacramento Street, Auburn, California

PG&E Project No.
7090325

Photo No.
8

Direction Photo
Taken:

North

Description:

The Hazardous Waste
Storage Building at the
southern end of Building C

Photo No.
7

Direction Photo
Taken:

North

Description:

Building C – Marketing,
Hydro Maintenance Shop,
and helicopter utility
storage



PHOTOGRAPHIC LOG

Pacific Gas and
Electric Company

PG&E Auburn – Sacramento Street Renovation Project
343 Sacramento Street, Auburn, California

PG&E Project No.
7090325

Photo No.
9

Direction Photo
Taken:

Southeast

Description:

Former helicopter landing
pad east of Building C.

Photo No.
10

Direction Photo
Taken:

Southeast

Description:

Building D – Operations
Building and Electric
Meter Shop.



PHOTOGRAPHIC LOG

Pacific Gas and
Electric Company

PG&E Auburn – Sacramento Street Renovation Project
343 Sacramento Street, Auburn, California

PG&E Project No.
7090325

Photo No.
11

Direction Photo
Taken:

South

Description:

Paving Storage Building
southwest of Building D.

Photo No.
12

Direction Photo
Taken:

East

Description:

Telecommunications
Building 1 east of
Building D.



PHOTOGRAPHIC LOG

Pacific Gas and
Electric Company

PG&E Auburn – Sacramento Street Renovation Project
343 Sacramento Street, Auburn, California

PG&E Project No.
7090325

Photo No.
13

Direction Photo
Taken:

Northeast

Description:

Telecommunications
Building 2 east of
Building D

Photo No.
14

Direction Photo
Taken:

Northeast

Description:

The Welding Shop
southeast of Building D



PHOTOGRAPHIC LOG

Pacific Gas and
Electric Company

PG&E Auburn – Sacramento Street Renovation Project
343 Sacramento Street, Auburn, California

PG&E Project No.
7090325

Photo No.
15

Direction Photo
Taken:

Southeast

Description:

Aboveground fuel storage
tank and dispenser island
south of Building B

Photo No.
16

Direction Photo
Taken:

Southwest

Description:

The CNG Building
northwest of Building A



PHOTOGRAPHIC LOG

Pacific Gas and
Electric Company

PG&E Auburn – Sacramento Street Renovation Project
343 Sacramento Street, Auburn, California

PG&E Project No.
7090325

Photo No.
17

Direction Photo
Taken:

East

Description:

A CNG dispensing island
in the parking lot north of
the Engineering Building

Photo No.
18

Direction Photo
Taken:

Southwest

Description:

CNG dispensers west of
Building A



PHOTOGRAPHIC LOG

Pacific Gas and
Electric Company

PG&E Auburn – Sacramento Street Renovation Project
343 Sacramento Street, Auburn, California

PG&E Project No.
7090325

Photo No.
19

Direction Photo
Taken:

South

Description:

The gravel area north of
the PG&E Service Center
used as a parking and lay-
down area. Center
Buildings A, B, and C
(right to left) are in the
background. The
fairgrounds parking lot is
to the left of the frame

Photo No.
20

Direction Photo
Taken:

East

Description:

The gravel area north of
the Center. The PG&E
Service Center is to the
right of the frame. The
fairgrounds parking lot is
to the rear of the frame
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Appendix C

Air Quality and Greenhouse Gas Modeling Data



1.1 Land Usage

Land Uses Size Metric Lot Acreage Floor Surface Area Population

General Light Industry 309.00 1000sqft 7.09 309,000.00 0

1.2 Other Project Characteristics

Urbanization

Climate Zone

Urban

2

Wind Speed (m/s) Precipitation Freq (Days)2.2 74

1.3 User Entered Comments & Non-Default Data

1.0 Project Characteristics

Utility Company Pacific Gas & Electric Company

2020Operational Year

CO2 Intensity 
(lb/MWhr)

641.35 0.029CH4 Intensity 
(lb/MWhr)

0.006N2O Intensity 
(lb/MWhr)

Auburn Sacramento Street Renovation Project
Placer-Mountain Counties County, Annual

CalEEMod Version: CalEEMod.2016.3.2 Date: 6/19/2019 5:46 PMPage 1 of 29

Auburn Sacramento Street Renovation Project - Placer-Mountain Counties County, Annual



Project Characteristics - 

Land Use - 

Construction Phase - Data Modified based on Project Description.

Off-road Equipment - PD.

Off-road Equipment - PD.

Off-road Equipment - PD.

Off-road Equipment - PD.

Demolition - 

Energy Use - PD.

Operational Off-Road Equipment - PD.

Stationary Sources - Emergency Generators and Fire Pumps - 

Stationary Sources - Process Boilers - 

Table Name Column Name Default Value New Value

tblConstructionPhase NumDays 230.00 140.00

tblConstructionPhase NumDays 20.00 44.00

tblConstructionPhase NumDays 20.00 10.00

tblConstructionPhase PhaseEndDate 8/26/2020 7/15/2020

tblConstructionPhase PhaseEndDate 8/28/2019 10/15/2019

tblConstructionPhase PhaseEndDate 9/23/2020 7/29/2020

tblConstructionPhase PhaseEndDate 9/11/2019 1/1/2020

tblConstructionPhase PhaseStartDate 10/10/2019 1/2/2020

tblConstructionPhase PhaseStartDate 8/1/2019 8/15/2019

tblConstructionPhase PhaseStartDate 8/27/2020 7/16/2020

tblConstructionPhase PhaseStartDate 8/29/2019 11/1/2019

tblEnergyUse LightingElect 3.26 2.60

tblEnergyUse T24E 2.17 1.65

CalEEMod Version: CalEEMod.2016.3.2 Date: 6/19/2019 5:46 PMPage 2 of 29

Auburn Sacramento Street Renovation Project - Placer-Mountain Counties County, Annual



2.0 Emissions Summary

tblEnergyUse T24NG 21.82 18.58

tblOffRoadEquipment OffRoadEquipmentType Concrete/Industrial Saws

tblOffRoadEquipment OffRoadEquipmentType Plate Compactors

tblOffRoadEquipment OffRoadEquipmentType Excavators

tblOffRoadEquipment OffRoadEquipmentType Tractors/Loaders/Backhoes

tblOffRoadEquipment OffRoadEquipmentType Forklifts

tblOffRoadEquipment OffRoadEquipmentUnitAmount 3.00 2.00

tblOffRoadEquipment OffRoadEquipmentUnitAmount 2.00 1.00

tblOffRoadEquipment OffRoadEquipmentUnitAmount 2.00 1.00

tblOffRoadEquipment OffRoadEquipmentUnitAmount 2.00 1.00

tblOffRoadEquipment UsageHours 7.00 8.00

tblOperationalOffRoadEquipment OperOffRoadEquipmentNumber 0.00 1.00

tblOperationalOffRoadEquipment OperOffRoadEquipmentNumber 0.00 1.00

tblStationaryBoilersUse BoilerRatingValue 0.00 10.00

tblStationaryBoilersUse NumberOfEquipment 0.00 1.00

tblStationaryGeneratorsPumpsEF CH4_EF 0.07 0.07

tblStationaryGeneratorsPumpsEF ROG_EF 2.2480e-003 2.2477e-003

tblStationaryGeneratorsPumpsUse HorsePowerValue 0.00 84.00

tblStationaryGeneratorsPumpsUse HoursPerDay 0.00 1.00

tblStationaryGeneratorsPumpsUse HoursPerYear 0.00 365.00

tblStationaryGeneratorsPumpsUse NumberOfEquipment 0.00 1.00

tblTripsAndVMT WorkerTripNumber 23.00 8.00
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2.1 Overall Construction

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Year tons/yr MT/yr

2019 0.1208 1.1731 0.8690 1.5400e-
003

0.0251 0.0620 0.0871 4.4000e-
003

0.0583 0.0627 0.0000 136.3327 136.3327 0.0313 0.0000 137.1152

2020 0.1911 1.7861 1.4787 3.6200e-
003

0.0951 0.0779 0.1730 0.0259 0.0733 0.0992 0.0000 323.5034 323.5034 0.0460 0.0000 324.6542

Maximum 0.1911 1.7861 1.4787 3.6200e-
003

0.0951 0.0779 0.1730 0.0259 0.0733 0.0992 0.0000 323.5034 323.5034 0.0460 0.0000 324.6542

Unmitigated Construction

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Year tons/yr MT/yr

2019 0.1208 1.1731 0.8690 1.5400e-
003

0.0251 0.0620 0.0871 4.4000e-
003

0.0583 0.0627 0.0000 136.3326 136.3326 0.0313 0.0000 137.1150

2020 0.1911 1.7861 1.4787 3.6200e-
003

0.0951 0.0779 0.1730 0.0259 0.0733 0.0992 0.0000 323.5032 323.5032 0.0460 0.0000 324.6540

Maximum 0.1911 1.7861 1.4787 3.6200e-
003

0.0951 0.0779 0.1730 0.0259 0.0733 0.0992 0.0000 323.5032 323.5032 0.0460 0.0000 324.6540

Mitigated Construction

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio-CO2 Total CO2 CH4 N20 CO2e

Percent 
Reduction

0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
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2.2 Overall Operational

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Area 1.3503 3.0000e-
005

2.8600e-
003

0.0000 1.0000e-
005

1.0000e-
005

1.0000e-
005

1.0000e-
005

0.0000 5.5200e-
003

5.5200e-
003

1.0000e-
005

0.0000 5.8900e-
003

Energy 0.0311 0.2823 0.2372 1.6900e-
003

0.0215 0.0215 0.0215 0.0215 0.0000 1,066.947
1

1,066.947
1

0.0402 0.0127 1,071.749
9

Mobile 0.5791 4.0766 6.8507 0.0244 1.7653 0.0269 1.7922 0.4749 0.0254 0.5003 0.0000 2,246.109
1

2,246.109
1

0.0916 0.0000 2,248.398
9

Offroad 0.1049 0.9906 0.6488 1.9200e-
003

0.0425 0.0425 0.0391 0.0391 0.0000 168.2509 168.2509 0.0544 0.0000 169.6113

Stationary 0.0252 0.0820 0.0913 1.2000e-
004

3.7000e-
003

3.7000e-
003

3.7000e-
003

3.7000e-
003

0.0000 11.6752 11.6752 1.6400e-
003

0.0000 11.7162

Waste 0.0000 0.0000 0.0000 0.0000 77.7780 0.0000 77.7780 4.5966 0.0000 192.6918

Water 0.0000 0.0000 0.0000 0.0000 22.6698 112.4809 135.1506 2.3335 0.0560 210.1851

Total 2.0905 5.4316 7.8308 0.0282 1.7653 0.0946 1.8599 0.4749 0.0897 0.5645 100.4478 3,605.468
7

3,705.916
5

7.1180 0.0688 3,904.359
0

Unmitigated Operational

Quarter Start Date End Date Maximum Unmitigated ROG + NOX (tons/quarter) Maximum Mitigated ROG + NOX (tons/quarter)

1 8-1-2019 10-31-2019 1.0484 1.0484

2 11-1-2019 1-31-2020 0.5555 0.5555

3 2-1-2020 4-30-2020 0.8878 0.8878

4 5-1-2020 7-31-2020 0.7862 0.7862

Highest 1.0484 1.0484
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2.2 Overall Operational

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Area 1.3503 3.0000e-
005

2.8600e-
003

0.0000 1.0000e-
005

1.0000e-
005

1.0000e-
005

1.0000e-
005

0.0000 5.5200e-
003

5.5200e-
003

1.0000e-
005

0.0000 5.8900e-
003

Energy 0.0311 0.2823 0.2372 1.6900e-
003

0.0215 0.0215 0.0215 0.0215 0.0000 1,066.947
1

1,066.947
1

0.0402 0.0127 1,071.749
9

Mobile 0.5791 4.0766 6.8507 0.0244 1.7653 0.0269 1.7922 0.4749 0.0254 0.5003 0.0000 2,246.109
1

2,246.109
1

0.0916 0.0000 2,248.398
9

Offroad 0.1049 0.9906 0.6488 1.9200e-
003

0.0425 0.0425 0.0391 0.0391 0.0000 168.2509 168.2509 0.0544 0.0000 169.6113

Stationary 0.0252 0.0820 0.0913 1.2000e-
004

3.7000e-
003

3.7000e-
003

3.7000e-
003

3.7000e-
003

0.0000 11.6752 11.6752 1.6400e-
003

0.0000 11.7162

Waste 0.0000 0.0000 0.0000 0.0000 77.7780 0.0000 77.7780 4.5966 0.0000 192.6918

Water 0.0000 0.0000 0.0000 0.0000 22.6698 112.4809 135.1506 2.3335 0.0560 210.1851

Total 2.0905 5.4316 7.8308 0.0282 1.7653 0.0946 1.8599 0.4749 0.0897 0.5645 100.4478 3,605.468
7

3,705.916
5

7.1180 0.0688 3,904.359
0

Mitigated Operational

3.0 Construction Detail

Construction Phase

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio-CO2 Total CO2 CH4 N20 CO2e

Percent 
Reduction

0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

CalEEMod Version: CalEEMod.2016.3.2 Date: 6/19/2019 5:46 PMPage 6 of 29

Auburn Sacramento Street Renovation Project - Placer-Mountain Counties County, Annual



Phase 
Number

Phase Name Phase Type Start Date End Date Num Days 
Week

Num Days Phase Description

1 Demolition Demolition 8/15/2019 10/15/2019 5 44

2 Underground Trenching 11/1/2019 1/1/2020 5 44

3 Building Construction Building Construction 1/2/2020 7/15/2020 5 140

4 Site work Paving 7/16/2020 7/29/2020 5 10

OffRoad Equipment

Residential Indoor: 0; Residential Outdoor: 0; Non-Residential Indoor: 0; Non-Residential Outdoor: 0; Striped Parking Area: 0 (Architectural 
Coating – sqft)

Acres of Grading (Site Preparation Phase): 0

Acres of Grading (Grading Phase): 0

Acres of Paving: 0
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3.1 Mitigation Measures Construction

Phase Name Offroad Equipment Type Amount Usage Hours Horse Power Load Factor

Underground Concrete/Industrial Saws 2 8.00 81 0.73

Demolition Concrete/Industrial Saws 1 8.00 81 0.73

Underground Plate Compactors 2 8.00 8 0.43

Underground Excavators 1 8.00 158 0.38

Building Construction Cranes 1 8.00 231 0.29

Building Construction Forklifts 2 8.00 89 0.20

Building Construction Generator Sets 1 8.00 84 0.74

Site work Pavers 1 8.00 130 0.42

Site work Rollers 1 8.00 80 0.38

Demolition Excavators 3 8.00 158 0.38

Demolition Tractors/Loaders/Backhoes 2 8.00 97 0.37

Demolition Forklifts 1 8.00 89 0.20

Demolition Rubber Tired Dozers 2 8.00 247 0.40

Building Construction Tractors/Loaders/Backhoes 3 7.00 97 0.37

Site work Paving Equipment 1 8.00 132 0.36

Building Construction Welders 1 8.00 46 0.45

Trips and VMT

Phase Name Offroad Equipment 
Count

Worker Trip 
Number

Vendor Trip 
Number

Hauling Trip 
Number

Worker Trip 
Length

Vendor Trip 
Length

Hauling Trip 
Length

Worker Vehicle 
Class

Vendor 
Vehicle Class

Hauling 
Vehicle Class

Demolition 9 8.00 0.00 184.00 10.80 7.30 20.00 LD_Mix HDT_Mix HHDT

Underground 5 13.00 0.00 0.00 10.80 7.30 20.00 LD_Mix HDT_Mix HHDT

Building Construction 8 130.00 51.00 0.00 10.80 7.30 20.00 LD_Mix HDT_Mix HHDT

Site work 3 8.00 0.00 0.00 10.80 7.30 20.00 LD_Mix HDT_Mix HHDT
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3.2 Demolition - 2019

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Fugitive Dust 0.0199 0.0000 0.0199 3.0200e-
003

0.0000 3.0200e-
003

0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Off-Road 0.0911 0.9215 0.6129 1.0200e-
003

0.0488 0.0488 0.0453 0.0453 0.0000 91.4739 91.4739 0.0260 0.0000 92.1247

Total 0.0911 0.9215 0.6129 1.0200e-
003

0.0199 0.0488 0.0687 3.0200e-
003

0.0453 0.0483 0.0000 91.4739 91.4739 0.0260 0.0000 92.1247

Unmitigated Construction On-Site

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Hauling 8.3000e-
004

0.0276 4.4800e-
003

8.0000e-
005

1.5500e-
003

1.2000e-
004

1.6600e-
003

4.3000e-
004

1.1000e-
004

5.4000e-
004

0.0000 7.2361 7.2361 2.6000e-
004

0.0000 7.2425

Vendor 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Worker 6.7000e-
004

4.8000e-
004

5.1000e-
003

1.0000e-
005

1.3800e-
003

1.0000e-
005

1.3900e-
003

3.7000e-
004

1.0000e-
005

3.8000e-
004

0.0000 1.2323 1.2323 3.0000e-
005

0.0000 1.2332

Total 1.5000e-
003

0.0281 9.5800e-
003

9.0000e-
005

2.9300e-
003

1.3000e-
004

3.0500e-
003

8.0000e-
004

1.2000e-
004

9.2000e-
004

0.0000 8.4684 8.4684 2.9000e-
004

0.0000 8.4756

Unmitigated Construction Off-Site
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3.2 Demolition - 2019

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Fugitive Dust 0.0199 0.0000 0.0199 3.0200e-
003

0.0000 3.0200e-
003

0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Off-Road 0.0911 0.9215 0.6129 1.0200e-
003

0.0488 0.0488 0.0453 0.0453 0.0000 91.4738 91.4738 0.0260 0.0000 92.1245

Total 0.0911 0.9215 0.6129 1.0200e-
003

0.0199 0.0488 0.0687 3.0200e-
003

0.0453 0.0483 0.0000 91.4738 91.4738 0.0260 0.0000 92.1245

Mitigated Construction On-Site

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Hauling 8.3000e-
004

0.0276 4.4800e-
003

8.0000e-
005

1.5500e-
003

1.2000e-
004

1.6600e-
003

4.3000e-
004

1.1000e-
004

5.4000e-
004

0.0000 7.2361 7.2361 2.6000e-
004

0.0000 7.2425

Vendor 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Worker 6.7000e-
004

4.8000e-
004

5.1000e-
003

1.0000e-
005

1.3800e-
003

1.0000e-
005

1.3900e-
003

3.7000e-
004

1.0000e-
005

3.8000e-
004

0.0000 1.2323 1.2323 3.0000e-
005

0.0000 1.2332

Total 1.5000e-
003

0.0281 9.5800e-
003

9.0000e-
005

2.9300e-
003

1.3000e-
004

3.0500e-
003

8.0000e-
004

1.2000e-
004

9.2000e-
004

0.0000 8.4684 8.4684 2.9000e-
004

0.0000 8.4756

Mitigated Construction Off-Site
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3.3 Underground - 2019

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Off-Road 0.0272 0.2228 0.2384 4.0000e-
004

0.0131 0.0131 0.0128 0.0128 0.0000 34.4335 34.4335 4.9200e-
003

0.0000 34.5565

Total 0.0272 0.2228 0.2384 4.0000e-
004

0.0131 0.0131 0.0128 0.0128 0.0000 34.4335 34.4335 4.9200e-
003

0.0000 34.5565

Unmitigated Construction On-Site

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Hauling 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Vendor 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Worker 1.0600e-
003

7.7000e-
004

8.1000e-
003

2.0000e-
005

2.1900e-
003

1.0000e-
005

2.2100e-
003

5.8000e-
004

1.0000e-
005

6.0000e-
004

0.0000 1.9570 1.9570 5.0000e-
005

0.0000 1.9583

Total 1.0600e-
003

7.7000e-
004

8.1000e-
003

2.0000e-
005

2.1900e-
003

1.0000e-
005

2.2100e-
003

5.8000e-
004

1.0000e-
005

6.0000e-
004

0.0000 1.9570 1.9570 5.0000e-
005

0.0000 1.9583

Unmitigated Construction Off-Site
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3.3 Underground - 2019

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Off-Road 0.0272 0.2228 0.2384 4.0000e-
004

0.0131 0.0131 0.0128 0.0128 0.0000 34.4335 34.4335 4.9200e-
003

0.0000 34.5565

Total 0.0272 0.2228 0.2384 4.0000e-
004

0.0131 0.0131 0.0128 0.0128 0.0000 34.4335 34.4335 4.9200e-
003

0.0000 34.5565

Mitigated Construction On-Site

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Hauling 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Vendor 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Worker 1.0600e-
003

7.7000e-
004

8.1000e-
003

2.0000e-
005

2.1900e-
003

1.0000e-
005

2.2100e-
003

5.8000e-
004

1.0000e-
005

6.0000e-
004

0.0000 1.9570 1.9570 5.0000e-
005

0.0000 1.9583

Total 1.0600e-
003

7.7000e-
004

8.1000e-
003

2.0000e-
005

2.1900e-
003

1.0000e-
005

2.2100e-
003

5.8000e-
004

1.0000e-
005

6.0000e-
004

0.0000 1.9570 1.9570 5.0000e-
005

0.0000 1.9583

Mitigated Construction Off-Site
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3.3 Underground - 2020

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Off-Road 5.8000e-
004

4.7600e-
003

5.5300e-
003

1.0000e-
005

2.7000e-
004

2.7000e-
004

2.6000e-
004

2.6000e-
004

0.0000 0.7958 0.7958 1.1000e-
004

0.0000 0.7986

Total 5.8000e-
004

4.7600e-
003

5.5300e-
003

1.0000e-
005

2.7000e-
004

2.7000e-
004

2.6000e-
004

2.6000e-
004

0.0000 0.7958 0.7958 1.1000e-
004

0.0000 0.7986

Unmitigated Construction On-Site

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Hauling 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Vendor 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Worker 2.0000e-
005

2.0000e-
005

1.7000e-
004

0.0000 5.0000e-
005

0.0000 5.0000e-
005

1.0000e-
005

0.0000 1.0000e-
005

0.0000 0.0441 0.0441 0.0000 0.0000 0.0441

Total 2.0000e-
005

2.0000e-
005

1.7000e-
004

0.0000 5.0000e-
005

0.0000 5.0000e-
005

1.0000e-
005

0.0000 1.0000e-
005

0.0000 0.0441 0.0441 0.0000 0.0000 0.0441

Unmitigated Construction Off-Site
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3.3 Underground - 2020

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Off-Road 5.8000e-
004

4.7600e-
003

5.5300e-
003

1.0000e-
005

2.7000e-
004

2.7000e-
004

2.6000e-
004

2.6000e-
004

0.0000 0.7958 0.7958 1.1000e-
004

0.0000 0.7986

Total 5.8000e-
004

4.7600e-
003

5.5300e-
003

1.0000e-
005

2.7000e-
004

2.7000e-
004

2.6000e-
004

2.6000e-
004

0.0000 0.7958 0.7958 1.1000e-
004

0.0000 0.7986

Mitigated Construction On-Site

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Hauling 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Vendor 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Worker 2.0000e-
005

2.0000e-
005

1.7000e-
004

0.0000 5.0000e-
005

0.0000 5.0000e-
005

1.0000e-
005

0.0000 1.0000e-
005

0.0000 0.0441 0.0441 0.0000 0.0000 0.0441

Total 2.0000e-
005

2.0000e-
005

1.7000e-
004

0.0000 5.0000e-
005

0.0000 5.0000e-
005

1.0000e-
005

0.0000 1.0000e-
005

0.0000 0.0441 0.0441 0.0000 0.0000 0.0441

Mitigated Construction Off-Site
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3.4 Building Construction - 2020

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Off-Road 0.1423 1.2994 1.1153 1.8300e-
003

0.0734 0.0734 0.0691 0.0691 0.0000 157.1622 157.1622 0.0380 0.0000 158.1109

Total 0.1423 1.2994 1.1153 1.8300e-
003

0.0734 0.0734 0.0691 0.0691 0.0000 157.1622 157.1622 0.0380 0.0000 158.1109

Unmitigated Construction On-Site

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Hauling 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Vendor 0.0132 0.4247 0.0838 1.0400e-
003

0.0233 1.8500e-
003

0.0252 6.7500e-
003

1.7700e-
003

8.5200e-
003

0.0000 98.5444 98.5444 4.8300e-
003

0.0000 98.6650

Worker 0.0315 0.0220 0.2362 6.8000e-
004

0.0715 4.8000e-
004

0.0719 0.0190 4.4000e-
004

0.0195 0.0000 61.6788 61.6788 1.5200e-
003

0.0000 61.7168

Total 0.0447 0.4467 0.3200 1.7200e-
003

0.0948 2.3300e-
003

0.0971 0.0258 2.2100e-
003

0.0280 0.0000 160.2232 160.2232 6.3500e-
003

0.0000 160.3818

Unmitigated Construction Off-Site
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3.4 Building Construction - 2020

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Off-Road 0.1423 1.2994 1.1153 1.8300e-
003

0.0734 0.0734 0.0691 0.0691 0.0000 157.1620 157.1620 0.0380 0.0000 158.1107

Total 0.1423 1.2994 1.1153 1.8300e-
003

0.0734 0.0734 0.0691 0.0691 0.0000 157.1620 157.1620 0.0380 0.0000 158.1107

Mitigated Construction On-Site

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Hauling 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Vendor 0.0132 0.4247 0.0838 1.0400e-
003

0.0233 1.8500e-
003

0.0252 6.7500e-
003

1.7700e-
003

8.5200e-
003

0.0000 98.5444 98.5444 4.8300e-
003

0.0000 98.6650

Worker 0.0315 0.0220 0.2362 6.8000e-
004

0.0715 4.8000e-
004

0.0719 0.0190 4.4000e-
004

0.0195 0.0000 61.6788 61.6788 1.5200e-
003

0.0000 61.7168

Total 0.0447 0.4467 0.3200 1.7200e-
003

0.0948 2.3300e-
003

0.0971 0.0258 2.2100e-
003

0.0280 0.0000 160.2232 160.2232 6.3500e-
003

0.0000 160.3818

Mitigated Construction Off-Site
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3.5 Site work - 2020

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Off-Road 3.3900e-
003

0.0352 0.0366 6.0000e-
005

1.8800e-
003

1.8800e-
003

1.7300e-
003

1.7300e-
003

0.0000 5.0071 5.0071 1.6200e-
003

0.0000 5.0475

Paving 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Total 3.3900e-
003

0.0352 0.0366 6.0000e-
005

1.8800e-
003

1.8800e-
003

1.7300e-
003

1.7300e-
003

0.0000 5.0071 5.0071 1.6200e-
003

0.0000 5.0475

Unmitigated Construction On-Site

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Hauling 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Vendor 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Worker 1.4000e-
004

1.0000e-
004

1.0400e-
003

0.0000 3.1000e-
004

0.0000 3.2000e-
004

8.0000e-
005

0.0000 9.0000e-
005

0.0000 0.2711 0.2711 1.0000e-
005

0.0000 0.2713

Total 1.4000e-
004

1.0000e-
004

1.0400e-
003

0.0000 3.1000e-
004

0.0000 3.2000e-
004

8.0000e-
005

0.0000 9.0000e-
005

0.0000 0.2711 0.2711 1.0000e-
005

0.0000 0.2713

Unmitigated Construction Off-Site

CalEEMod Version: CalEEMod.2016.3.2 Date: 6/19/2019 5:46 PMPage 17 of 29

Auburn Sacramento Street Renovation Project - Placer-Mountain Counties County, Annual



4.0 Operational Detail - Mobile

3.5 Site work - 2020

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Off-Road 3.3900e-
003

0.0352 0.0366 6.0000e-
005

1.8800e-
003

1.8800e-
003

1.7300e-
003

1.7300e-
003

0.0000 5.0071 5.0071 1.6200e-
003

0.0000 5.0475

Paving 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Total 3.3900e-
003

0.0352 0.0366 6.0000e-
005

1.8800e-
003

1.8800e-
003

1.7300e-
003

1.7300e-
003

0.0000 5.0071 5.0071 1.6200e-
003

0.0000 5.0475

Mitigated Construction On-Site

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Hauling 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Vendor 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Worker 1.4000e-
004

1.0000e-
004

1.0400e-
003

0.0000 3.1000e-
004

0.0000 3.2000e-
004

8.0000e-
005

0.0000 9.0000e-
005

0.0000 0.2711 0.2711 1.0000e-
005

0.0000 0.2713

Total 1.4000e-
004

1.0000e-
004

1.0400e-
003

0.0000 3.1000e-
004

0.0000 3.2000e-
004

8.0000e-
005

0.0000 9.0000e-
005

0.0000 0.2711 0.2711 1.0000e-
005

0.0000 0.2713

Mitigated Construction Off-Site
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ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Mitigated 0.5791 4.0766 6.8507 0.0244 1.7653 0.0269 1.7922 0.4749 0.0254 0.5003 0.0000 2,246.109
1

2,246.109
1

0.0916 0.0000 2,248.398
9

Unmitigated 0.5791 4.0766 6.8507 0.0244 1.7653 0.0269 1.7922 0.4749 0.0254 0.5003 0.0000 2,246.109
1

2,246.109
1

0.0916 0.0000 2,248.398
9

4.1 Mitigation Measures Mobile

4.2 Trip Summary Information

4.3 Trip Type Information

Average Daily Trip Rate Unmitigated Mitigated

Land Use Weekday Saturday Sunday Annual VMT Annual VMT

General Light Industry 2,153.73 407.88 210.12 4,749,065 4,749,065

Total 2,153.73 407.88 210.12 4,749,065 4,749,065

Miles Trip % Trip Purpose %

Land Use H-W or C-W H-S or C-C H-O or C-NW H-W or C-W H-S or C-C H-O or C-NW Primary Diverted Pass-by

General Light Industry 9.50 7.30 7.30 59.00 28.00 13.00 92 5 3

4.4 Fleet Mix

Land Use LDA LDT1 LDT2 MDV LHD1 LHD2 MHD HHD OBUS UBUS MCY SBUS MH

General Light Industry 0.489257 0.041257 0.220156 0.132626 0.025790 0.006586 0.027831 0.045583 0.001467 0.001229 0.006102 0.000783 0.001333
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5.0 Energy Detail

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Electricity 
Mitigated

0.0000 0.0000 0.0000 0.0000 0.0000 759.5844 759.5844 0.0344 7.1100e-
003

762.5607

Electricity 
Unmitigated

0.0000 0.0000 0.0000 0.0000 0.0000 759.5844 759.5844 0.0344 7.1100e-
003

762.5607

NaturalGas 
Mitigated

0.0311 0.2823 0.2372 1.6900e-
003

0.0215 0.0215 0.0215 0.0215 0.0000 307.3627 307.3627 5.8900e-
003

5.6300e-
003

309.1892

NaturalGas 
Unmitigated

0.0311 0.2823 0.2372 1.6900e-
003

0.0215 0.0215 0.0215 0.0215 0.0000 307.3627 307.3627 5.8900e-
003

5.6300e-
003

309.1892

5.1 Mitigation Measures Energy

Historical Energy Use: Y
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5.2 Energy by Land Use - NaturalGas

NaturalGa
s Use

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Land Use kBTU/yr tons/yr MT/yr

General Light 
Industry

5.75976e
+006

0.0311 0.2823 0.2372 1.6900e-
003

0.0215 0.0215 0.0215 0.0215 0.0000 307.3627 307.3627 5.8900e-
003

5.6300e-
003

309.1892

Total 0.0311 0.2823 0.2372 1.6900e-
003

0.0215 0.0215 0.0215 0.0215 0.0000 307.3627 307.3627 5.8900e-
003

5.6300e-
003

309.1892

Unmitigated

NaturalGa
s Use

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Land Use kBTU/yr tons/yr MT/yr

General Light 
Industry

5.75976e
+006

0.0311 0.2823 0.2372 1.6900e-
003

0.0215 0.0215 0.0215 0.0215 0.0000 307.3627 307.3627 5.8900e-
003

5.6300e-
003

309.1892

Total 0.0311 0.2823 0.2372 1.6900e-
003

0.0215 0.0215 0.0215 0.0215 0.0000 307.3627 307.3627 5.8900e-
003

5.6300e-
003

309.1892

Mitigated
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6.1 Mitigation Measures Area

6.0 Area Detail

5.3 Energy by Land Use - Electricity

Electricity 
Use

Total CO2 CH4 N2O CO2e

Land Use kWh/yr MT/yr

General Light 
Industry

2.61105e
+006

759.5844 0.0344 7.1100e-
003

762.5607

Total 759.5844 0.0344 7.1100e-
003

762.5607

Unmitigated

Electricity 
Use

Total CO2 CH4 N2O CO2e

Land Use kWh/yr MT/yr

General Light 
Industry

2.61105e
+006

759.5844 0.0344 7.1100e-
003

762.5607

Total 759.5844 0.0344 7.1100e-
003

762.5607

Mitigated
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ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Category tons/yr MT/yr

Mitigated 1.3503 3.0000e-
005

2.8600e-
003

0.0000 1.0000e-
005

1.0000e-
005

1.0000e-
005

1.0000e-
005

0.0000 5.5200e-
003

5.5200e-
003

1.0000e-
005

0.0000 5.8900e-
003

Unmitigated 1.3503 3.0000e-
005

2.8600e-
003

0.0000 1.0000e-
005

1.0000e-
005

1.0000e-
005

1.0000e-
005

0.0000 5.5200e-
003

5.5200e-
003

1.0000e-
005

0.0000 5.8900e-
003

6.2 Area by SubCategory

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

SubCategory tons/yr MT/yr

Architectural 
Coating

0.1432 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Consumer 
Products

1.2068 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Landscaping 2.7000e-
004

3.0000e-
005

2.8600e-
003

0.0000 1.0000e-
005

1.0000e-
005

1.0000e-
005

1.0000e-
005

0.0000 5.5200e-
003

5.5200e-
003

1.0000e-
005

0.0000 5.8900e-
003

Total 1.3503 3.0000e-
005

2.8600e-
003

0.0000 1.0000e-
005

1.0000e-
005

1.0000e-
005

1.0000e-
005

0.0000 5.5200e-
003

5.5200e-
003

1.0000e-
005

0.0000 5.8900e-
003

Unmitigated
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7.1 Mitigation Measures Water

7.0 Water Detail

6.2 Area by SubCategory

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

SubCategory tons/yr MT/yr

Architectural 
Coating

0.1432 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Consumer 
Products

1.2068 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Landscaping 2.7000e-
004

3.0000e-
005

2.8600e-
003

0.0000 1.0000e-
005

1.0000e-
005

1.0000e-
005

1.0000e-
005

0.0000 5.5200e-
003

5.5200e-
003

1.0000e-
005

0.0000 5.8900e-
003

Total 1.3503 3.0000e-
005

2.8600e-
003

0.0000 1.0000e-
005

1.0000e-
005

1.0000e-
005

1.0000e-
005

0.0000 5.5200e-
003

5.5200e-
003

1.0000e-
005

0.0000 5.8900e-
003

Mitigated
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Total CO2 CH4 N2O CO2e

Category MT/yr

Mitigated 135.1506 2.3335 0.0560 210.1851

Unmitigated 135.1506 2.3335 0.0560 210.1851

7.2 Water by Land Use

Indoor/Out
door Use

Total CO2 CH4 N2O CO2e

Land Use Mgal MT/yr

General Light 
Industry

71.4562 / 
0

135.1506 2.3335 0.0560 210.1851

Total 135.1506 2.3335 0.0560 210.1851

Unmitigated
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8.1 Mitigation Measures Waste

7.2 Water by Land Use

Indoor/Out
door Use

Total CO2 CH4 N2O CO2e

Land Use Mgal MT/yr

General Light 
Industry

71.4562 / 
0

135.1506 2.3335 0.0560 210.1851

Total 135.1506 2.3335 0.0560 210.1851

Mitigated

8.0 Waste Detail

Total CO2 CH4 N2O CO2e

MT/yr

 Mitigated 77.7780 4.5966 0.0000 192.6918

 Unmitigated 77.7780 4.5966 0.0000 192.6918

Category/Year
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8.2 Waste by Land Use

Waste 
Disposed

Total CO2 CH4 N2O CO2e

Land Use tons MT/yr

General Light 
Industry

383.16 77.7780 4.5966 0.0000 192.6918

Total 77.7780 4.5966 0.0000 192.6918

Unmitigated

Waste 
Disposed

Total CO2 CH4 N2O CO2e

Land Use tons MT/yr

General Light 
Industry

383.16 77.7780 4.5966 0.0000 192.6918

Total 77.7780 4.5966 0.0000 192.6918

Mitigated

9.0 Operational Offroad
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ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Equipment Type tons/yr MT/yr

Forklifts 0.0187 0.1687 0.1534 2.0000e-
004

0.0126 0.0126 0.0116 0.0116 0.0000 17.4579 17.4579 5.6500e-
003

0.0000 17.5990

Off-Highway 
Trucks

0.0862 0.8220 0.4953 1.7200e-
003

0.0300 0.0300 0.0276 0.0276 0.0000 150.7930 150.7930 0.0488 0.0000 152.0123

Total 0.1049 0.9906 0.6487 1.9200e-
003

0.0425 0.0425 0.0391 0.0391 0.0000 168.2509 168.2509 0.0544 0.0000 169.6113

UnMitigated/Mitigated

Equipment Type Number Hours/Day Days/Year Horse Power Load Factor Fuel Type

Forklifts 1 8.00 260 89 0.20 Diesel

Off-Highway Trucks 1 8.00 260 402 0.38 Diesel

10.0 Stationary Equipment

Fire Pumps and Emergency Generators

Equipment Type Number Hours/Day Hours/Year Horse Power Load Factor Fuel Type

Emergency Generator 1 1 365 84 0.73 Diesel

Boilers

Equipment Type Number Heat Input/Day Heat Input/Year Boiler Rating Fuel Type

Boiler 1 0 0 10 CNG

User Defined Equipment

Equipment Type Number

CalEEMod Version: CalEEMod.2016.3.2 Date: 6/19/2019 5:46 PMPage 28 of 29
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11.0 Vegetation

10.1 Stationary Sources

ROG NOx CO SO2 Fugitive 
PM10

Exhaust 
PM10

PM10 
Total

Fugitive 
PM2.5

Exhaust 
PM2.5

PM2.5 
Total

Bio- CO2 NBio- CO2 Total CO2 CH4 N2O CO2e

Equipment Type tons/yr MT/yr

Boiler - CNG (5 - 
75 MMBTU)

0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000

Emergency 
Generator - 

Diesel (75 - 100 
HP)

0.0252 0.0820 0.0913 1.2000e-
004

3.7000e-
003

3.7000e-
003

3.7000e-
003

3.7000e-
003

0.0000 11.6752 11.6752 1.6400e-
003

0.0000 11.7162

Total 0.0252 0.0820 0.0913 1.2000e-
004

3.7000e-
003

3.7000e-
003

3.7000e-
003

3.7000e-
003

0.0000 11.6752 11.6752 1.6400e-
003

0.0000 11.7162

Unmitigated/Mitigated

CalEEMod Version: CalEEMod.2016.3.2 Date: 6/19/2019 5:46 PMPage 29 of 29
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To:
Greg Holisko, Pacific Gas & Electric Company

CC:

AECOM
300 Lakeside Drive, Suite 400
Oakland, CA 94612
aecom.com

Project name:
PG&E Auburn Sacramento Street Renovation
Project

Project ref:
Biological Resources Survey

From:
Mandi McElroy, Sarah Flaherty, and Jon Stead

Date:
May 15, 2019

Memo
Subject: PG&E Auburn Sacramento Street Renovation Project – Biological Resources Survey

This memorandum presents the methods and results of a reconnaissance-level biological resources survey, conducted on 
May 3, 2019 by AECOM biologists Mandi McElroy and Sarah Flaherty, to evaluate habitat for bat species and other 
special-status plants and wildlife at a PG&E service center at 343 Sacramento Street, Auburn, California. The project would 
involve demolition and removal of some buildings and storage/spoils bins. Other buildings, fuel tanks, and some bins would 
be retained; new facilities would be constructed; and perimeter fencing would be removed and replaced.

1.0 Project Setting

The project site is an existing PG&E service center at 343 Sacramento Street, Auburn, California. The project site is in a 
developed, suburban setting, surrounded by other businesses and residences. The project site is paved and mostly barren, 
with scattered patches of ruderal vegetation and a small area of ornamental vegetation, and two oak trees outside of the 
Engineering Building. The portions of the project site north of Building A and Building B and the main yard are covered with 
gravel, and are being used for parking and equipment staging (Photograph 1 and Photograph 2). Grasses and weeds 
surround the perimeter of the northern portion of the project site, along with a small patch of California poppy and vetch along 
the eastern edge. Existing facilities include multiple buildings that have been vacated or have minimal use in preparation for 
demolition activities.

2.0 Desktop Review

California Department of Fish and Wildlife’s California Natural Diversity Database, California Native Plant Society, and U.S. 
Fish and Wildlife Service’s Information for Planning and Consultation databases were reviewed prior to the survey, including 
records within 5 miles of the project area. One special-status plant, Brandegee’s clarkia (Clarkia biloba ssp. brandegeeae) 
was determined to have potential to occur based on the special-status species occurrences within the 5-mile search area and 
remote evaluation of habitat potential at the project site.

3.0 Survey Methods

On May 3, 2019, a daytime inspection of the facilities was performed to search for interior or exterior signs of bat presence 
(such as guano or staining); to locate potential entry and exit points throughout the buildings; and to identify potential roosting 
sites. An exterior survey of the main buildings, ancillary structures (e.g., telecom, weld shop, and cell tower) within the service 
center, and the fenced perimeter assessed nesting bird activity and identified active bird nests. Additionally, the parcel 
immediately north of Buildings A and B was surveyed on foot for presence of special-status species or suitable habitat. 
Binoculars and flashlights were used to assist exterior surveys and interior inspections.
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Photograph 1. North parcel with gravel lot, facing east.

Photograph 2. Gravel lot on north parcel, facing south, with California poppy and vetch on the left side of photo.
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4.0 Survey Results

In general, the project site offers little habitat value, although potential bat roosts and nesting birds were found during the field
visit. Habitat needed to support special-status species with occurrence records within 5 miles of the project area, as identified
through the database reviews described in Section 2, was absent from the developed project area. No special-status plant or
wildlife species were found, and during the site visit it was confirmed that the project area does not contain suitable habitat
for Brandegee’s clarkia. No potential wetlands were observed on the project site during the field visit.

No signs of bat presence (such as guano, urine staining, or dead bats) were found inside or outside of any buildings, or
anywhere within the project area. Most of the buildings are well-sealed; however, there are a few potential entry points such
as broken or open windows and open doors, which could provide bats with access to the structures. Some building exteriors
have small openings that could be used by small numbers of crevice-roosting bats (see Photograph 3). Although potential
roosting habitat occurs on site, no sign of bat activity was detected in any of the buildings, or anywhere within the project
area.

Photograph 3. Space between wood panels provides potential crevice-roosting bat habitat outside of Building B.

Birds are actively nesting on the exteriors of Buildings B, C, and D. A Brewer’s blackbird pair was nesting beneath the
western eaves of Building B, and an overhang on the southern side of the building provided cover for nesting rock pigeons
and house sparrows. A second Brewer’s blackbird nest was found on the eastern side of Building C. A large and active cliff
swallow colony was tending to chicks in mud nests under the southern and western eaves of Building D (Photograph 4). In
addition, several house finch and rock pigeon nests were observed on the eastern wing of Building D. Other wildlife observed
on site were western fence lizard, Anna’s hummingbird, California scrub-jay, northern rough-winged swallow, and California
ground squirrel.
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Photograph 4. Location of active cliff swallow colony on southern side of Building D.

5.0 Recommendations

Building demolition should occur between September 1 and February 1 to avoid the nesting bird season because nesting
birds are protected under the federal Migratory Bird Treaty Act and California Fish and Game Code. If not possible, nesting
bird surveys should be conducted and buffers established around any active nests that are found close enough to the
construction area to be disturbed by construction activities.

There is a low potential for bats to occupy the buildings prior to construction, as described in Section 4. Demolition of
structures with bats roosting on their interior or exterior could result in bat injury or mortality. A bat survey would confirm the
structures remain unoccupied prior to demolition.



PG&E Auburn Sacramento Street Renovation Project
Initial Study/Mitigated Negative Declaration May 2020

Appendix E

Cultural Resources Studies



Page 1 of 9

7090325

Cultural Resources Constraints Report

Project Name: 343 Sac Street Development Date of Preparation: November 27, 2018

Line of Business: Gas Transmission Order Number: 7090325

Prepared For: Leslie Sakowicz, PG&E Cultural Resource
Specialist

Prepared By: Sarah L. Izzi, Far Western Anthropological
Research Group, Inc.

Summary of Constraints

This cultural resources study for the 343 Sac Street Development project included a desktop review, records searches, and a
buried site sensitivity study. The records searches identified 13 previously recorded cultural resources within the 0.25-mile
records search radius, one of which is plotted as intersecting the eastern extent of the API (P-31-003946). This resource was
visited during the pedestrian survey and it was confirmed that none of the features of the site fall within the API; it is likely that
this site boundary was inaccurately plotted. Since all of the site’s features and artifacts fall outside the API, the resource will
not be impacted by the proposed project. Additionally, two previously unrecorded, historic-era structures are present within
the API; however, these structures are being addressed in a separate report. The pedestrian survey did not identify any other
cultural resources within the API.
Excluding the two previously unrecorded, historic-era structures are present within the API, the study identified a low potential
to encounter cultural resources within the API. The 343 Sac Street Development project is released to construction with Utility
Procedure ENV-8005P-01; however, concerns regarding the API were expressed by Matthew Moore, Tribal Historic
Preservation Officer for United Auburn Indian Community. In order to address those concerns an archeological monitor and
tribal monitor will be present to spot monitor during the initial phases of the project construction, and if it is clear that the
proposed development is situated on truncated bed rock or other landform or soil that is confirmed to contain low potential to
contain cultural resources, monitoring will cease. This recommendation is based on project descriptions provided by PG&E.
Project Description

PG&E proposes to renovate approximately 10.2 acres located at the Auburn Service Center facility located at 343
Sacramento Street in Auburn, Placer County, California (Attachment B). Placer County is the lead agency for this project.

The Auburn Service Center facility is currently used by PG&E for materials storage, service vehicle parking, and light vehicle
maintenance. These uses will remain unchanged after the proposed facility renovation is complete. The Auburn Service
Center renovation project will reorganize the existing yard to align with PG&E’s operational requirements, provide updated or
new code compliant facilities, and promote enhanced logistics and personnel safety on and immediately adjacent to the site.

Current facilities at the Sacramento Street location will be renovated or demolished to accommodate office and warehouse
needs and create more space for yard operations and materials storage. Work spaces will be modernized to reflect PG&E’s
open plan concept to emphasize collaborative spaces and efficiency.

Project Components:

The two-story 12,750 sq. ft. main building located along Sacramento Street will be renovated for office and meeting room
use. The five remaining structures located within the service yard will be demolished. These structures include 10,348 sq. ft.
operations building (Building A), 11,736 sq. ft. fleet maintenance/warehouse building (Building B), 6,811 sq. ft.
operations/warehouse building (Building C), 11,588 sq. ft. warehouse building (Building D), and a small 500 sq. ft. weld shop
along the east fence.

Three new buildings will be constructed within the yard; a 6,375 sq. ft. warehouse/shop building with weld shop, 4,100 sq. ft.
fleet maintenance building with vehicle wash bays, and a 750 sq. ft. hazmat structure to replace the existing temporary
hazmat storage container. Under a separate project, a new 1,200 sq. ft. telecommunications building located at the east end
of the property is nearing completion.

Site work will include upgrading existing underground utilities and placing the current overhead communication lines
underground. The existing site perimeter fence will be removed and replaced with new 8’-0” high fencing complying with
current PG&E standards. Additionally, new site lighting will be provided. The project will also contemplate adding solar power,
install vehicle charging stations, and other factors to enhance PG&E’s sustainability goals.
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The adjacent PG&E owned property north of the service center site may be improved as a future phase for employee
parking. An area of approximately 50,000 sq. ft. may be improved with gravel driving surface, improved drainage, site
lighting, and security fence and gates.

The existing points of ingress and egress will remain from Sacramento Street. The existing CNG/LNG fueling facility located
north of the engineering building will also remain.

The proposed work will entail major ground disturbance. Exact project construction dates are unknown at this time; however,
build out will be complete by December 2019.

Location

Placer County
Auburn 7.5-minute Topographic Quadrangle (1981)
T12N/ R08E/ Section 15
UTMs (Zone 10, NAD 83): 667063 mE, 4306150 mN (southern extent), 667155 mE, 4306200 mN (eastern extent), and
666850 mE, 4306344 mN (northern and western extent)
Area of Potential Impact/Effect

The Area of Potential Impact (API) includes approximately 10.2 acres located at 343 Sacramento Street, south of Fairgate
Street and immediately east of Sacramento Street, in Auburn.
Jurisdiction

 Federal  State  Municipal  Private  Other

City of Auburn is the lead agency for this project.

Desktop/Literature Review

CHRIS Records Search:
Date/IC: September 6, 2018, North Central Information Center (NCIC)
CHRIS File No:  PLA-18-91
Search Radius: 0.25-mile of the API
Conducted by: Paul Rendes, NCIC Assistant Coordinator

In addition to the NCIC records search, PG&E’s MapGuide Database cultural layer was reviewed. The records searches
identified 13 previously recorded cultural resources within the records search radius, all of which are historic-era in age and
one of which is mapped as intersecting the API (P-31-003946) (Attachment C). The records searches identified 10 previous
studies within 0.25-mile of the API, none of which intersect the API (Attachment D). All studies can be found in the table at
the end of this report.

Additionally, a search of the following inventories was conducted: National Register, California Register, California Inventory
of Historic Resources (1976), and Office of Historic Preservation California Historical Landmarks, California Historical
Resources, Directory of Properties in the Historic Property Data File, and Archaeological Determinations of Eligibility.
One additional cultural resource was identified, the Old Auburn Historic District, located immediately north of the API. This
resource is listed on the National Register (NRHP #70000138), California Inventory of Historic Places (1976), and the Office
of Historic Preservation California Historical Resources.

Primary
Number
(P-31-)

Trinomial
(CA-PLA-)

Age Description Eligibility for the National Register (NR)/
California Register (CR)

Intersects
API?

000796 670 Historic-era Boardman Canal (c. pre-1854). Needs to be reevaluated (Formerly NR
Status Code 4).

No

000964 841H Historic-era Multiple segments and features Automatically listed in the California Register No
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associated with the Central
Pacific/ First Transcontinental
Railroad (1860s), now Union
Pacific Railroad. Listed on
California Inventory of Historic
Resources (1976) and the
Office of Historic Preservation
California Historical Landmarks
and California Historical
Resources.

- Includes State Historical Landmarks 770
and above and Points of Historical Interest
nominated after December 1997 and
recommended for listing by the SHRC.

003601 - Historic-era Abandoned Mountain Quarries
Railroad Grade (constructed
between 1911-1912).

Nominated for listing on the NR. No

003678 - Historic-era The original components of the
City of Auburn's Auburn Park
and Parkway District (1948).

Unknown No

003738 - Historic-era Historic properties in the City of
Auburn (c. 1848). First known
as “North Fork” or “Woods Dry
Diggings”. Listed on the Office
of Historic Preservation
California Historical Landmarks
and California Historical
Resources.

Individual property listed in NR by the
Keeper. Listed in the CR.

No

003794 - Historic-era 250 Sacramento Street,
structure (constructed c. 1940).
Originally built as the Church of
the Nazarene, now Moose
Lodge #2264.

Individual property that is eligible for local
listing or designation.

No

003797 - Historic-era Bernhard House and Winery
(1860s and 1874), 277 Auburn
Folsom Road.

State Historical Landmarks 1-769 and Points
of Historical Interest designated prior to
January 1998 - Needs to be reevaluated
using current standards.

No

003946 - Historic-era Flint Station (1884-1933), State
Relief Agency’s camp for single
men (1933-41), Camp Flint
(1942-1945), City of Auburn
yard/ dump/dog pound (1945-
mid-1960s), and Auburn Dam
Overlook (1968-present).

Identified in Reconnaissance Level Survey:
Not evaluated.

Yes,
slightly
overlaps
the
northeast
extent of
the API

004071 - Historic-era Placer County Central
Museum, 1279 High Street
(1940).

Appears eligible for NR as an individual
property through survey evaluation.

No

004072 - Historic-era 1283 High Street, residential
structure (c. 1920).

Individual property that is eligible for local
listing or designation.

No

004073 - Historic-era 1285 High Street, residential
structure (c. 1920).

Individual property that is eligible for local
listing or designation.

No
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004074 - Historic-era 1287 High Street, residential
structure (c. 1920).

Individual property that is eligible for local
listing or designation.

No

004075 - Historic-era 1293 High Street, residential
structure (c. 1920).

Individual property that is eligible for local
listing or designation.

No

A review of the USGS Mineral Resources Database indicated the presence of one mining occurrence within 0.25 mile of the
API, an occurrence of the Davenport mine located approximately 185 feet southeast of the API (MRDATA 2018).

The API is located within the ethnographic territory of the Nisenan Maidu (Wilson and Towne 1978:388). Multiple tribal
villages are mapped within the vicinity of the API; it appears the closest tribal villages are: Kotomyan, mapped approximately
one mile northeast, and Hu’ul, mapped approximately 0.6 miles southeast of the API (Wilson and Towne 1978:388).

Land Survey Plat Map Review:
· 1856 and 1871 (BLM 2018):

o The area approximately 600 ft. north of the API is labeled “Town Site of Auburn/ Containing 640 Acres”.
o A dirt road segment labeled “Sacramento Road” is mapped within the vicinity of portions of present-day

Auburn Folsom Road and Sacramento Street.
o The Central Pacific Railroad (P-31-000964) is mapped.
o The area between Sacramento Road and the Central Pacific Railroad is labeled “Barnbark Orchard, and

Vineyard”.
o A “Bear Riv. Ditch” is mapped east of the Central Pacific Railroad, approximately 0.25 miles east of the API.
o The general area surrounding the API is labeled “Rolling Land” and “Hilly Land”.

Historic Topographic Map Review:
· 1893 (USGS Sacramento 1893):

o The town of Auburn is mapped approximately 565 ft. northwest of the API.
o An established road is mapped in approximate alignment with portions of present-day Auburn Folsom Road

and Sacramento Street.
o The railroad located approximately 225 ft. south-southeast of the API is mapped but not labeled.

· 1944 (USGS Auburn 1944):
o At least 20 structures are mapped within 1,000 ft. of the API, with the closest located approximately 100 ft.

west of the API.
· 1953 (USGS Auburn 1953):

o The API is labeled “Fairgrounds”.
o Two structures are mapped within the API, in the approximate alignment with two present-day buildings: the

building on the far east of the API and the building on the far west of the API.
o Additionally, a structure is mapped approximately 90 ft. south of the western side of the API.

Historic Aerial Imagery Review (1952-2014) (NETR 2018)
· 1952

o The two structures within the API (the building on the far east of the API and the building on the far west of
the API) that are mapped on the topographic map are present.

· 1975
o The building on the far east of the API has had additions made to it and appears in its present-day shape.
o The remainder of the present-day buildings within the API are mapped.

· 1993
o The building on the far west of the API appears to have had additions made to it.



Page 5 of 9

7090325

Environmental Factors

The North Fork American River is located approximately 0.7 miles southeast of the API (Google Earth 2018).

The average slope of the API is 7.2% (Google Earth 2018).

The majority of the API is located on Xerorthents, artificial cut and fill that is less than 100 years old and the northern portion
of the API is located on Sobrante silt loam that dates to the Pre-Quaternary (>2.56 million years before present) (Meyer n.d).

Native American Heritage Commission (NAHC) Sacred Lands File Search

A request was sent to the NAHC on by PG&E CRS Leslie Sakowicz and a response was received on October 11, 2018. The
results of the NAHC search identified sacred sites within the project area (Attachment F). The United Auburn Indian
Community (UAIC) was identified as the point of contact for more information regarding these resources. Six additional
contacts were also provided. PG&E met with the Tribe at the API on November 16, 2018. At the meeting Matthew Moore,
Tribal Historic Preservation Officer, and Cherilyn Neider, Cultural Resources Specialist, surveyed the perimeter of the API
with PG&E CRS and observed no cultural material.  Underscoring the sensitivity of the area, Mr. Moore and Ms. Neider did
however note the proximity of known ethnographic village sites in the vicinity and requested the presence of a Native
American monitor to be present during at least the initial construction of the project to confirm the lack of sensitivity that
seemed evident by the survey. If lack of sensitivity is evident, monitoring will cease.
Consultation

 Native American  Agency  Other  None

The City of Auburn, as the lead agency for this project, will conduct consultation is accordance with AB 52 requirements for
CEQA.

Field Review

An intensive pedestrian survey of the API was conducted on November 8, 2018, by Far Western archaeologists Sarah L. Izzi
and Steve Lindley. The entire API was systematically surveyed using 5-10 meter transects (Attachment G). The majority of
the API is paved/ developed or covered in gravel. Ground visibility within the survey area varied between 0-100%, with most
visibility limited due to pavement, gravel, and grass; however, all visible native ground surfaces were investigated, this
included surfaces around the perimeter of the paved parcel, as well as around the perimeter of the gravel lot at the
northeastern portion of the API.
It appears that portions of the ground surface under the central paved portion of the API may have been graded at some
time, as it lies flat below the upward slope located at the southeastern end of the API.
The cut banks of a drainage at the northwestern-most portion of the API revealed the stratigraphy in that area; which consists
of approximately 30 cm of A Horizon above an unweathered C Horizon. No cultural material was observed within this
stratigraphy.

· Despite the site boundaries of P-31-003946 plotting within the eastern extent of the API, no features of the site were
observed within the API. This was likely a roughly plotted site boundary that does not actually intersect the API.

· One notch for an obsolete gate was observed in the ground adjacent to the current gate along the paved portion of
the API (4306246 mN, 666903 mE). The metal gate notch included a cement foundation and included the embossed
lettering “San Jose Steel/ G-11-13/8”.

· No prehistoric resources were observed within the API.
Summary

This cultural resources study for the 343 Sac Street Development project included a desktop review, records searches, and a
buried site sensitivity study. The records searches identified 13 previously recorded cultural resources within the records
search radius, one of which is plotted as intersecting the eastern extent of the API (P-31-003946) (Attachment C).

Due to extensive previous ground disturbances within the API and the results of the pedestrian survey, there is a low
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potential to encounter surface prehistoric cultural resources within the API.

The buried site sensitivity model is based on distance to water as well as age and distribution of deposits. This model
indicates a low to lowest potential for subsurface prehistoric resources the API (Attachment E).

An historic-era cultural resource (P-31-003946) is mapped as intersecting the eastern extent of the API; however; the
pedestrian survey did not identify any features or artifacts of the site within the API. The site record for this resource has not
been updated since 1986 and the plot for this site is based on the maps included in the site record; it is likely that this site
boundary was roughly plotted and does not accurately represent the boundaries of the site. Additionally, two previously
undocumented, historic-era structures are present within the API; however, these structures are being addressed in a
separate report by CARDNO.

Excluding the two previously unrecorded, historic-era structures are present within the API, the study identified a low potential
to encounter cultural resources within the API. The 343 Sac Street Development project is released to construction with Utility
Procedure ENV-8005P-01; however, concerns regarding the API were expressed by Matthew Moore, Tribal Historic
Preservation Officer for United Auburn Indian Community. In order to address those concerns an archeological monitor and
tribal monitor will be present to spot monitor during the initial phases of the project construction, and if it is clear that the
proposed development is situated on truncated bed rock or other landform or soil that is confirmed to contain low potential to
contain cultural resources, monitoring will cease. This recommendation is based on project descriptions provided by PG&E.

Cultural Resource Protection Measures

1. Inadvertent Discovery Protocol
2. Human Remains Protocol
3. Archaeological and Tribal Spot-Check Monitoring
Attachments

Attachment A: References

Attachment B: Project Location Map

Attachment C: Records Search Results Map- Previously Recorded Sites

Attachment D: Records Search Results Map- Previous Studies

Attachment E: Buried Site Sensitivity Map

Attachment F: NAHC Response Letter and Contacts

Attachment G: Survey Results and Coverage Map



Page 7 of 9

7090325

Studies within 0.25 mile of API:

Report
number or
label

Year Author(s) Title Report Type

2935 1999 Jones and Stokes
Associates, Inc.

Cultural Resources Inventory Report for Williams Fiber Optic
Cable System:
Sacramento to CA/NV State Border

Archaeological
survey

4109 1981 Peak, Ann S. Cultural Resource Assessment of "The Woodlands"
Subdivision, City of Auburn, Placer County, California

Archaeological
survey

4110 1985 Russell, Gayle Archaeological Survey and Evaluation of the proposed
Woodlands Development

Archaeological
survey

4152 1973 Jones and Stokes
Associates

Final Archaeological and Historical Inventory "D" Portion of
"ED" Route Relocation of California Highway 49 Auburn

Archaeological
survey

8619 2006 Arrington, Cindy, et al Cultural Resources Final Report of Monitoring and Findings for
the Qwest Network Construction Project, State of California

Archaeological
survey and
monitoring

10080 2009 Jensen, Sean Archaeological Inventory Survey, Auburn Park Trail
Development Project

Archaeological
survey

10183 2009 Haydu, Damon Boardman Canal Pipeline Relocation at Pacific Avenue Project
Supplemental Cultural Resources Study

Archaeological
survey

10434 1997 Snyder, John W. Central Pacific Transcontinental Railroad, Sacramento to
Nevada State Line – HAER CA-196

Evaluation/Testing:
Other

11758 2013 Waechter, Sharon A.,
Laura Leach-Palm,
Eric Wohlgemuth,
Jack Meyer, Meagan
O'Deegan, and
Steven J. Melvin

Midwestern Placer Regional Sewer Project Cultural Resources
Survey and Evaluation Report

Archaeological
survey and
evaluation

12442 2015 Salopek, Mark Placer County PTC Sites Other: Positive Train
Control study
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1981 Auburn, Calif. Topographic Quadrangle Map. 1:24,000 scale. 7.5-minute series. US Geological
Survey. Reston, Virginia
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STATE OF CALIFORNIA              Edmund G. Brown, Jr., Go v e r n or  
 

NATIVE AMERICAN HERITAGE COMMISSION
Cultural and Environmental Department 
1550 Harbor Blvd., ROOM 100 
West SACRAMENTO, CA 95691 
(916) 373-3710 
 

 

CONFIDENTIALITY NOTICE: This communication with its contents may contain confidential and/or legally privileged 
information. It is solely for the use of the intended recipient(s). Unauthorized interception, review, use or disclosure is 
prohibited and may violate applicable laws including the Electronic Communications Privacy Act. If you are not the 
intended recipient, please contact the sender and destroy all copies of the communication. 

 

October 11, 2018  
 
 
Leslie Sakowicz 
Pacific Gas & Electric 
 
Sent by Email: lssh@pge.com 
Number of Pages: 2 
 
RE: Cress – 343 Sacramento Street, Auburn, Placer County  
 
 
Dear Ms. Sakowicz: 

 
A record search of the Native American Heritage Commission (NAHC) Sacred Lands 

File (SLF) was completed for the area of potential project effect (APE) for the above referenced 
project. Sacred sites were identified in the project area provided. Please contact the United 
Auburn Indian Community directly for more information about potential sacred sites and tribal 
cultural resources within your APE.  

 
The absence of site information in the Sacred Lands File does not indicate the 

absence of Native American cultural resources in any APE.  Other sources of cultural 
resources information should be contacted regarding known and recorded sites.  Please contact 
all of the people on the attached list.  The list should provide a starting place to locate areas of 
potential adverse impact within the APE.  I suggest you contact all of those listed, if they cannot 
supply information, they might recommend others with specific knowledge.  By contacting all 
those on the list, your organization will be better able to respond to claims of failure to 
consult under applicable laws.  If a response has not been received within two weeks of 
notification, the NAHC requests that you follow-up with a telephone call to ensure that the 
project information has been received. 
 

If you receive notification of change of addresses and phone numbers from any of these 
individuals or groups, please notify me.  With your assistance we are able to assure that our 
lists contain current information.  If you have any questions or need additional information, 
please contact me at my email address: Sharaya.Souza@nahc.ca.gov. 

 
 

Sincerely, 
 
 
 
 
Sharaya Souza 
Staff Services Analyst  
(916) 573-0168 



Native American Heritage Commission
Native American Contacts List

10/11/2018

Pamela Cubbler, Treasurer
P.O. Box 4884
Auburn 95604

(530) 320-3943

Miwok
MaiduCA,

PCubbler@colfaxrancheria.com

Colfax-Todds Valley Consolidated Tribe

Clyde Prout, Chairman
P.O. Box 4884
Auburn 95604

(916) 577-3558

Miwok
MaiduCA,

miwokmaidu@yahoo.com

Colfax-Todds Valley Consolidated Tribe

Regina Cuellar, Chairperson
P.O. Box 1340
Shingle Springs 95682

(530) 387-4970

Miwok
MaiduCA,

rcuellar@ssband.org

(530) 387-8067 Fax

Shingle Springs Band of Miwok Indians

Grayson Coney, Cultural Director
P.O. Box 510
Browns Valley 95918

(530) 274-7497

Maidu
CA,

tsi-akim-maidu@att.net

Tsi Akim Maidu

Don Ryberg, Chairperson
P.O. Box 510
Browns Valley 95918

(530) 274-7497

Maidu
CA,

tsi-akim-maidu@att.net

(530) 559-8595

Tsi Akim Maidu

Gene Whitehouse, Chairperson
10720 Indian Hill Road
Auburn 95603

(530) 883-2390 Office

Maidu
MiwokCA,

(530) 883-2380 Fax

United Auburn Indian Community of the Auburn Rancheria

Darrel Cruz, Cult Res Dept. THPO
919 Highway 395 North
Gardnerville 89410

(775) 265-8600 x10714

Washoe
NV,

Darrel.Cruz@washoetribe.us

(775) 546-3421 Cell

Washoe Tribe of Nevada and California

This list is current as of the date of this document and is based on the information available to the Commission on the date it
was produced.

Distribution of this list does not relieve any person of statutory responsibility as defined in Section 7050.5 of the Health and
Safety Code,Section 5097.94 of the Public Resources Code, or Section 5097.98 of the Public Resources Code.

This list is only applicable for contacting local Native American Tribes for the proposed:
Cress – 343 Sacramento Street, Auburn, Placer County.
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Executive Summary 

Pacific Gas and Electric Company (PG&E) owns and operates the Auburn Service Center located on 
Assessor Parcel Numbers (APN) 004-260-0003 and 004-260-0004 in Auburn, Placer County, California.   
Cardno, Inc. (Cardno) has prepared this California Register of Historical Resources (CRHR) and National 
Register of Historical Places (NRHP) Inventory and Evaluation Report to assist PG&E with cultural 
resource compliance related to the historic period built environment resources associated with the 
development of the Auburn Service Center.  The CRHR and NRHP inventory and evaluation herein has 
been developed in accordance with Section 15064.5(a)(2)-(3) of the California Environmental Quality Act 
(CEQA) Guidelines, using the California Register of Historical Resources (CRHR) criteria outlined in 
Section 5024.1 of the California Public Resources Code. The resource has also been evaluated in 
accordance with the standards used for evaluating historic resources under the National Register of 
Historic Places (NRHP) in order to support PG&E’s future management and planning efforts for the site. 

CRHR and NRHP inventory and evaluation included the Auburn Service Center, an assemblage of 
buildings developed by PG&E in 1954 to serve as the central maintenance and operations hub for 
PG&E’s Drum Division, and later the Sierra Division.  The investigation consisted of review of the results 
of a record search conducted at the California Historical Resources Information System North Central 
Information Center; focused archival and contextual research at PG&E Engineering Archives, PG&E 
Photographic Archives in San Francisco, and local repositories; and an intensive built environment field 
survey of the utility yard.     

Based on this intensive inventory and background research, the built environment resources were 
evaluated under the criteria of CRHR and NRHP.  Under this evaluation, the analysis finds that the 
Auburn Service Center lacks significance and does not appear to meet any of the criteria for listing in 
either the CRHR or the NRHP.  As such, the Auburn Service Center does not appear to be historical 
resources for the purposes of CEQA. 
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1 Introduction  

Pacific Gas and Electric Company (PG&E) owns and operates the Auburn Service Center located on 
Assessor Parcel Numbers (APN) 004-260-0003 and 004-260-0004 in Auburn, Placer County, California 
(Figure 1).  PG&E developed the Auburn Service Center in 1954 to serve as a consolidated operations 
and storage center for their Drum Division, and later the Sierra Division.   

Cardno, Inc. (Cardno) has prepared this California Register of Historical Resources (CRHR) and National 
Register of Historical Places (NRHP) Inventory and Evaluation Report to assist PG&E with cultural 
resource compliance related to the historic period resources associated with the development of the 
Auburn Service Center.  The CRHR and NRHP inventory and evaluation herein has been developed in 
accordance with Section 15064.5(a)(2)-(3) of the California Environmental Quality Act (CEQA) 
Guidelines, using the California Register of Historical Resources (CRHR) criteria outlined in Section 
5024.1 of the California Public Resources Code. The resource has also been evaluated in accordance 
with the standards used for evaluating historic resources under the National Register of Historic Places 
(NRHP) in order to support PG&E’s future management and planning efforts for the site.   

1.1 Project Description 
The following Project Description is excerpted from PG&E’s analysis for the Auburn Service Center 
Renovation Project.   

The Auburn Service Center facility at 333 and 343 Sacramento Street is currently used by PG&E for 
materials storage, service vehicle parking, and light vehicle maintenance. These uses will remain 
unchanged after the proposed facility renovation is complete. The Auburn Service Center renovation 
project will reorganize the existing yard to align with PG&E’s operational requirements, provide updated 
or new code compliant facilities, and promote enhanced logistics and personnel safety on and 
immediately adjacent to the site. 

Current facilities at the Sacramento Street location will be renovated or demolished to accommodate 
office and warehouse needs and create more space for yard operations and materials storage. Work 
spaces will be modernized to reflect PG&E’s open plan concept to emphasize collaborative spaces and 
efficiency. 

Project Components 

The two-story 12,750 square feet (sf) main building located along Sacramento Street will be renovated for 
office and meeting room use. The five remaining structures located within the service yard will be 
demolished. These structures include a 10,348 sf operations building (Building A), 11,736 sf fleet 
maintenance/warehouse building (Building B), 6,811 sf operations/warehouse building (Building C), 11,588 
sf warehouse building (Building D), and a small 500 sf weld shop along the east fence. 

Three new buildings will be constructed within the yard; a 6,375 sf warehouse/shop building with weld shop, 
4,100 sf fleet maintenance building with vehicle wash bays, and a 750 sf hazmat structure to replace the 
existing temporary hazmat storage container. Under a separate project, a new 1,200 sf telecommunications 
building located at the east end of the property is nearing completion. 

Site work will include upgrading existing underground utilities and placing the current overhead 
communication lines underground. The existing site perimeter fence will be removed and replaced with new 
8’-0” high fencing complying with current PG&E standards. Additionally, new site lighting will be provided. 
The project will also contemplate adding solar power, install vehicle charging stations, and other factors to 
enhance PG&E’s sustainability goals. 
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The adjacent PG&E owned property north of the service center site may be improved as a future phase 
for employee parking. An area of approximately 50,000 sf may be improved with gravel driving surface, 
improved drainage, site lighting, and security fence and gates. 

The existing points of ingress and egress will remain from Sacramento Street. The existing fueling facility 
located north of the engineering building will also remain. 

1.2 Preparers’ Qualifications 
PG&E contracted with Cardno to conduct fieldwork and to prepare this CRHR and NRHP inventory and 
evaluation for the Project. Cardno is a professional environmental consulting company with more than 25 
years of experience preparing Section 106 compliance, National Environmental Policy Act and CEQA 
documentation.  Architectural Historian Matt Walker (MA, California State University, Sacramento, and 5 
years of experience) served as Project Manager and conducted archival research and fieldwork in 
support of the project in addition to authoring this report.  Senior Architectural Historian Polly Allen (MS, 
Columbia University, and 15 years of experience) provided Senior Review and general quality control of 
the Report and DPR 523.  Both personnel meet the Secretary of the Interior’s (SOI) Standards and 
Guidelines for Professional Qualifications (PQS) in the fields of History and Architectural History (36 CFR 
Part 61). 
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Figure 1  Resource Location Map   
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2 Research Methods 

Cardno Architectural Historian Matt Walker conducted background research on and property investigation 
of the PG&E Auburn Service Center.  Preliminary research included review of current and historic United 
States Geological Survey (USGS) topographic maps, engineering drawings provided by PG&E, and 
historic-period, aerial photography to confirm dates of construction and assist in the development of a 
historic context.  Mr. Walker conducted additional contextual research at the Placer County Archives and 
Research Center and also reviewed records requested from the PG&E Engineering Archives. Lastly, 
standard contextual sources of information were reviewed in order to develop an appropriate historic 
context to support evaluation of the property. In addition to this baseline investigation, Cardno reviewed 
the results of a records search at the North Central Information Center (NCIC), which revealed that the 
facility has not been the subject of previous study and have not been previously identified or evaluated for 
eligibility as a historical resource.  
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3 Field Methods  

Fieldwork for the Project was conducted on November 6, 2018.  Field inventory was undertaken by 
Architectural Historian and Senior Staff Scientist Matt Walker, who meets the SOI PQS for Architectural 
History and History (see Section 1.3).  The service yard was subject to written documentation and 
photography that recorded the major characteristics, character defining features, contextual relationships, 
and any notable physical or operational alterations to the facility.  
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4 Historical Overview 

4.1 Overview 
PG&E developed the Auburn Service Center in 1954 to serve as the central operations and storage 
facility for its Drum Division.  Formed in 1920 by consolidating the company’s Drum, Placer, and Nevada 
districts, the Drum Division encompassed all of Sierra, Nevada, and Placer counties, as well as portions 
of El Dorado and Sacramento counties.  The division’s primary responsibility was to oversee the 
operations of the company’s holdings along the Yuba and Bear rivers, namely its Drum-Spaulding 
hydroelectric system, in addition to providing customer service for the region’s growing population.  PG&E 
constructed the Auburn Service Center in 1954 to consolidate its maintenance and storage yards spread 
across the expansive Drum Division service area.  While the Auburn Service Center filled a necessary 
need of providing storage space, maintenance facilities, and service department office space for one of 
PG&E’s service divisions, the utility yard was a common and standard facility within the context of 
PG&E’s enormous gas and electrical systems. 

4.2 Early Development of Auburn and the Study Property 
In 1848, James Marshall’s gold discovery on the South Fork of the American River started a mass 
migration to California. The discovery fundamentally shaped California and Auburn history.  As word 
spread of the gold discovery, California’s non-native population swelled from 20,000 people in 1848 to 
100,000 in 1849 and over 200,000 by 1852.  These new residents flocked first to gateway cities such as 
Stockton, Sacramento, and Marysville for supplies and stories of riches, before pushing east into the gold 
country, a region along the western slope of the Sierra Nevada stretching from Plumas County in the 
north to Fresno County in the south. 1  

Three months after Marshall’s gold discovery, Claude Chana discovered gold in Placer County’s Auburn 
Ravine. Word soon spread of the rich placer gold deposits that awarded the county its name.  With the 
apparent abundance of gold and prospects of wealth, mining towns sprang up across the county, 
including the communities of Beale’s Bar, Condemned, Rattlesnake Bar, and Ophir. Most of these towns 
were gone as soon as the easy to extract placer deposits were exhausted or miners failed to make a 
profit. Others, such as Auburn, Rocklin, Roseville, and Lincoln, were able to adapt and grew beyond their 
gold rush beginnings. 2   

Auburn quickly emerged as a thriving commercial and agricultural hub within this context of gold rush 
expansion.  Located near the west bank of the North Fork of the American River in the foothills of the 
Sierra Nevada, Auburn developed as a vital trading community as thousands of miners took up camp 
along the river or simply passed through the town en route to their destination.  In 1851, following the 
creation of Placer County, Auburn was named the county seat, taking on the role of the judicial and 
governmental center for the region.  After a series of devastating fires destroyed the early wood frame 
buildings, a vibrant new commercial center comprised of an assortment of brick buildings arose by the 

                                                      
1 Richard B. Rice, William A. Bullough, and Richard J. Orsi, , The Elusive Eden: A New History of California, (Long 

Grove, IL: Waveland Press, 2017), 189-192; Chuck Myer, Placer County: An Illustrated History, (Carlsbad, CA: 
Heritage Media Corporation, 2002), 30-31. 

2 California Miners’ Association and American Institute of Mining Engineers, California Mines and Minerals, (San 
Francisco: California Miners’ Association, 1899), 288-289; William H. Storms, The Motherlode Region of 
California, (Sacramento: California State Printing Office, 1900), 7-8. 
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late-1850s.  Supply stores, hotels, and bunk houses lined the young city’s streets to serve hopeful miners 
as they flocked into the region. 3   

Evan as the Gold Rush ebbed, a growing number of settlers in Auburn and the surrounding areas of 
Western Placer County sought their fortune in agriculture.  Settlers purchased ranches of varying sizes, 
from small plots of only a few acres to large operations of more than 600 acres, with the intent of growing 
products to sell to California and Eastern markets.  Between the 1850s and 1870s, regional crops focused 
primarily on wheat, barley, and hay, but ranged to crops as diverse as wine grapes and other orchard 
crops including apples and peaches.  Beginning in the 1870s, and increasingly over the following 
decades, fruit cultivation exploded in Auburn and the other communities in Western Placer County.  Aided 
by the region’s thermal belt, a zone of warm nighttime temperatures with low humidity, ideal for citrus and 
olive cultivation, the lower foothills transformed into a powerhouse in the citrus and olive industry.  With its 
proximity to the Central Pacific Railroad, which passed through the City of Auburn and many of the 
surrounding towns in Western Placer County, agriculture flourished as farmers in the region were able to 
promote and sell their wares to a vast and growing market that spanned across much of the country. 4  

The study property comprising the subject Auburn Service Center first developed in the mid-19th century 
within this context of agricultural development.  In 1868, successful teamster and German immigrant 
Bernhard Bernhard, purchased thirty acres of land south of downtown Auburn.  The purchase included 
the 1851-constructed Traveler’s Rest Hotel, which had previously been converted to a private residence, 
in addition to a large swath of rugged land that included the study parcels.  Bernhard established a 
successful winery and developed a thriving orchard beside his residence which likely extended to the 
study parcels (Figure 2). 5    

 
Figure 2  Bernhard residence, just north of the study property, 1882.6 
 

                                                      
3 Bill Cassidy, “A Brief Page From Auburn’s Colorful Early Day History,” Auburn Journal, March 18, 1948, 1-2. 
4 Chuck Myer, Placer County: An Illustrated History (Carlsbad, CA: Heritage Media Corporation, 2002, 1-2, 63-64; J. 

G Whitney, Map of Placer County Citrus Colony and Vicinity, (San Francisco: Schmidt Label & Lith. Co, 1890). 
5 History of Placer County, California with Illustrations and Biographical Sketches of its Prominent Men and Pioneers 

(Oakland, CA: Thompson & West, 1882), 252-253. 
6 History of Placer County, California with Illustrations and Biographical Sketches, 249. 
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Auburn experienced slow but steady growth through the late-nineteenth century.  By 1900, Auburn’s 
population grew to over 2,000 residents and several landowners began to file suburban subdivisions 
around the outskirts of the central city.  The study property was a component of the “Bernhard 
Subdivision,” a small, 112-lot subdivision filed in 1895 by Bernhard Bernhard located at the southern end 
of his property (Figure 3).  As Auburn’s growth slowed in the early twentieth century, increasing by just 
600 residents by 1930, the Bernhard Subdivision, and thus the study property, remained undeveloped 
heading into the middle of the twentieth century.7      

 
Figure 3  Bernhard Subdivision, study property included in highlighted area, 1895.8 

4.3 Development of PG&E 
PG&E emerged as the dominant public utility company in Northern California in the early twentieth 
century.  A conglomerate of many utility companies, PG&E’s origins date to 1852, when the San 
Francisco Gas Company was established.  By 1879, one of PG&E’s primary predecessor companies, 
California Electric Light Company, became the first United States public utility company to generate and 
sell commercial electricity. This early development gave way to a myriad of companies supplying 
electricity for both business and municipal services, including street lighting, and by the 1880s several 
utility companies battled for electrical dominance in the San Francisco Bay Area.9 

In 1905, two of the region’s largest utility companies, California Gas and Electric Company and the San 
Francisco Gas and Electric Company, merged to form PG&E.  Between 1900 and 1910, California’s 

                                                      
7 United States Census Bureau, “Historical US Census Populations of Places, Towns, and Cities in California, 1850-

2000,” 2016; Placer County Office of the County Recorder, “Map of Bernhard Subdivision, “filed May 18, 1895; 
R.G. Evanden, “Map of Auburn, Cal.,” Placer County, 1907. 

8 Placer County Office of the County Recorder, “Map of Bernhard Subdivision,” filed May 18, 1895. 
9 Charles M. Coleman, PG and E of California: The Centennial Story of Pacific Gas and Electric Company, 1852-

1952 (New York: McGraw Hill Book Company, Inc., 1952), 4, 51-71. 
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population grew by just over 60 percent, fueling the need for rapid expansion of the state’s electrical 
capacity.  To meet this surging electrical demand, the newly formed PG&E and other rival utility 
companies constructed a diverse and technologically innovative electrical system linking hydroelectric 
facilities in the Sierra Nevada and steam generation plants with the state’s burgeoning coastal cities and 
the expanding agricultural enclaves of the Sacramento and San Joaquin Valleys.  PG&E’s growth 
remained steady in the early decades of the twentieth century, as the young company continued to 
expand its holdings and increase its service area.  In 1930, PG&E acquired both Great Western Power 
Company of California and San Joaquin Light and Power Corporation, a major commercial coup that 
cemented the company as a dominant utility figure in the state and greatly increased their hydroelectric 
and transmission holdings.  By the mid-1930s, however, continued expansion of the company slowed, as 
the entire country languished in the Great Depression. During this period, a decreased supply of capital 
coupled with suppressed demand halted much of the rapid expansion that had characterized the previous 
decades, with the existing grid readily serving California’s energy demands. 10 

Emerging from the travails of the Great Depression, California experienced a sustained post-World War II 
growth in industrial, manufacturing, and agricultural sectors, as well as in population.  California’s 
population swelled from 6.9 million in 1940 to 10.5 million in 1950, an expansive trend that has continued 
to the present with the state now boasting nearly 40 million residents.  To meet the surge in demand, from 
1946 through the 1950s PG&E invested over a billion dollars in new system facilities, adding large 
hydroelectric projects, steam generation plants, and expanded transmission networks across the state.  
The system upgrade included multiple fuel-fired steam plants that produced far more power than 
predecessor facilities as well as substantial additions to capacity along previously established 
hydroelectric watersheds.  This increased output required more powerhouses, substations, transmission 
lines, and local distribution lines to adequately deliver the electricity.  By the mid-twentieth century, PG&E 
represented a union of 520 predecessor companies, with its system of gas and electric lines spanning 
much of the state.11  

4.4 PG&E’s Drum Division and the Auburn Service Center 
Within this context of company growth, PG&E established its Auburn Service Center in 1954 to serve as 
the central operations and storage center for its Drum Division.  From soon after its incorporation, PG&E 
managed its complex system of powerhouses, substations, irrigation facilities, and gas and power lines 
through a series of regional districts.  By 1909, the company employed 28 internal districts to manage its 
regional facilities, spanning from its Chico District in the north to its Fresno District in the south.  The 
company formed the Drum District in 1914 to oversee operations of its recently completed Drum 
Powerhouse and associated hydroelectric facilities in the region northeast of Auburn.  The original district 
headquarters was located in Colfax, an ideal location for managing the nearby facilities.12      

To manage its growing holdings along the Yuba and Bear Rivers and to serve its expanding regional 
customer base, PG&E established the Drum Division in 1920.  Formed by consolidating the company’s 
Drum, Placer, and Nevada districts, the Drum Division encompassed all of Sierra, Nevada, and Placer 
counties as well as portions of El Dorado and Sacramento counties.  While the division was involved with 
water delivery, the primary purpose of the division was to manage the company’s Drum-Spaulding 
hydroelectric system.  By the late-1920s, the system included eight powerhouses, notably Drum, Halsey, 
Wise, and Spaulding 1, 2, and 3 powerhouses, in addition to several dams, water conveyance features, 

                                                      
Coleman, PG and E of California, 51-71, 257, 343; Brian Hayes, Infrastructure A Guide to the Industrial Landscape, 

(W.W. Norton and Company, New York: 2014), 237-270. 
11 Coleman, PG&E of California, 334; United States Census Bureau, “Resident Population Data,” accessed 

November 11, 2016, http://www.census.gov/2010census/data/apportionment-pop-text.php. 
12 “Pacific Gas and Electric Company,” Pacific Gas and Electric Magazine 1, no. 1 (June 1909), 31;  
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and transmission lines.  In December 1929, with its recent acquisition of Auburn’s electrical distribution 
system, PG&E opened its new Drum Division Headquarters at 1050 High Street, a two-story, Classically 
designed brick building designed by innovative PG&E architect Ivan C. Frickstad.  Upon its completion, 
the new headquarters functioned as the base for more than 300 divisional employees and served the 
division’s nearly 6,000 customers.  However, by the mid-twentieth century, as the region’s population 
swelled and new facilities were constructed to meet these increased post-war needs, the headquarters 
and assorted facilities spread across the region proved inadequate.13 

In August 1951, PG&E purchased a 5.69 acre lot (APN 004-260-003) just south of downtown Auburn for 
the construction of a new, centralized Drum Division service center.  PG&E planned the new service 
center to consolidate its storage and maintenance facilities spread across the expansive service area and 
provide a centralized operations center.  Construction of the new $350,000 facility began in July 1952 and 
was completed two years later, opening its doors in September 1954.  The original facility included four 
principal buildings: a large warehouse (Building D), two utilitarian shop and office buildings (Buildings A 
and B), and a car port (Building C), all of which presently remain on the yard (Figure 4).  PG&E converted 
an existing wood products factory, originally constructed in 1948 by the short-lived Peacock Wood 
Products of Grass Valley who occupied the parcel beginning in 1948, into the warehouse by adding a 
covered carport and several ramps and loading platforms to the building.  The buildings at the new 
service center housed a wide variety of Drum Division departments and facilities ranging from basic 
storage spaces and tool rooms to the water department offices and communications center. Upon its 
completion in 1954, the present Building A housed the water department office and electrical meter shop, 
Building B served as a garage and parts department, and Building C functioned as an open-air carport.14 

 
Figure 4  Auburn Service Center upon completion, 1954.15 

Since opening, the Auburn Service Center has grown and adapted as needs of the Drum Division 
changed over the years.  The first notable addition to the yard occurred in 1957, when a 146-foot antenna 
mast was added to the east end of the parcel.  This addition furthered the facility’s role as the primary 
communications center for the division.  Several additional building and use alterations occurred in the 
years following construction, including the conversion of the carport into office space (Building C), 
extensions to Buildings A and B, and rear additions to Building D and the filling in of portions of the 
warehouse’s carport.16 

                                                      
13 “Headquarters for Drum Division Worthy of Its Growing Importance,” Pacific Service Magazine 17, no.7 (January 

1929), 219-223. 
14 “PG&E’s New $350,000 Service Group Centers All Physical Work Facilities,” Auburn Journal, September 2, 1954, 

2-Section 2; 
15 “Open House Friday 1 P.M. to 5 P.M. at New Pacific Gas and Electric Plant Here,” Auburn Journal, September 2, 

1954, 1-Secion 2. 
16 PG&E Engineering Records Information Management System, Box 265447. 
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The most significant addition to the Auburn Service Center came in March 1962, when PG&E acquired an 
adjacent 1.32 acre parcel (APN  004-260-004) fronting Sacramento Street.  PG&E subsequently 
constructed a single-story Operations Office Building on the parcel, which was complete in May 1962.  
The new concrete block building was designed using modest International Style detailing, the dominate 
commercial architectural style of the period, and was developed to house the Drum Division operating 
department  in addition to the water and gas departments which were moved from Building A (Figure 5).  
PG&E hired Oakland builder N.H. Sjoberg and Son to construct the building.  Walter D. Skinner, PG&E 
Drum Division Manager at the time, noted that the new building would, “bring together in one location all 
personnel directly engaged in the physical operations of providing customer service.”  In 1981, PG&E 
constructed a substantial two-story concrete block addition to the north side of the Operations Office to 
provide additional office space.  As part of this project, PG&E altered the east side entrance to the original 
single-story portion of the building and constructed a trellis shelter structure (Figure 6).17 

 

 
Figure 5  Auburn Service Center Operations Office Building, 1968 (PG&E Photo Archives). 

 
 
 
 
 

                                                      
17 PG&E Engineering Records Information Management System, Box 4249, Folder 11; “Work to Start on PG&E 

Bldg.,” Auburn Journal, October 12, 1961, 1; “Enjoy Tour of New PG&E Building,” Auburn Journal, May 10, 1962, 
7; GM 154612; PG&E Engineering Records Information Management System, Box 343700, Drawing 343796. 
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Figure 6  Drawing showing East Elevation of Operations Office Building with addition, 1981.18 

By the early 2010s, the Auburn Service Center served under a new division: the Sierra Division.  While 
the organizational name changed, the function of the service yard remained the same; the Auburn 
Service Center continued to provide storage space, maintenance facilities, and service department office 
space for managing PG&E’s Auburn-area facilities.  In 2016, PG&E announced its plans to move its 
employees out of the Auburn Service Center to a new, larger facility at the Auburn Municipal Airport.  The 
Auburn Service Center has been largely unoccupied since 2017.19 

                                                      
18 PG&E Engineering Records Information Management System, Box 343700, Drawing 343796 
19 Mark Anderson, “PG&E moving 350 workers into Auburn airport buildings, consolidating facilities,” Sacramento 

Business Journal, accessed November 27, 2018, https://www.bizjournals.com/sacramento/news/2016/08/25/pg-
e-moving-350-workers-into-auburn-airport.html; Gus Thompson, “After 64 years, PG&E says goodbye to Auburn 
Yard,” Auburn Journal, accessed November 27, 2018, http://www.auburnjournal.com/article/9/18/17/after-64-
years-pge-says-goodbye-auburn-yard 

https://www.bizjournals.com/sacramento/news/2016/08/25/pg-e-moving-350-workers-into-auburn-airport.html
https://www.bizjournals.com/sacramento/news/2016/08/25/pg-e-moving-350-workers-into-auburn-airport.html


CRHR and NRHP Inventory and Evaluation Report  
Auburn Service Center Renovation Project 

 

December 2018 Cardno, Inc. Description of Cultural Resources   18 
 

5 Description of Cultural Resources 

5.1 PG&E Auburn Service Center 
PG&E’s Auburn Service Center is an approximately 7 acre utility yard occupying two parcels just south of 
downtown Auburn, CA (Photograph 1).  The Auburn Service Center is an assemblage of primarily utilitarian 
buildings originally developed to serve as the consolidated operations, maintenance, and storage hub for 
PG&E’s Drum Division, and later the Sierra Division.  The yard includes a two-story Operations Office 
Building, three similarly designed single-story utilitarian buildings (Buildings A, B, and C), a large warehouse 
(Building D), communications equipment, and several sheds and modern utilitarian storage buildings.  The 
Auburn Service Center, including the aforementioned buildings, has been largely unoccupied since 2017.   

 
Photograph 1  Overview of the PG&E Auburn Service Center, November 6, 2018 

The Operations Office Building is a two-story utilitarian building that features modest International Style 
detailing (Photograph 2).  The building is located along Sacramento Street at the west end of the yard and 
served as office space for PG&E staff.  The concrete block building consists of an original single-story 
southern portion and a substantial 1981 two-story northern addition.  The building has a flat roof with 
shallow metal coping.  The primary (south) façade is recessed and employs large, metal framed fixed 
windows separated by concrete block pilasters.  A glazed metal door sheltered by a modern enclosure 
serves as the primary entrance to the building.  There is a secondary entrance area on the building’s east 
side that consists of a metal door sheltered by a canvas awning and an additional metal door and a sliding 
glass door sheltered by a wood canopy, both accessed using a concrete staircase. Decorative, patterned 
concrete blocks project from the original portion of the building on its west wall facing Sacramento Street.   
The 1981 two story addition has a recessed north façade with three metal doors sheltered by canvas 
awnings (Photograph 3).  Fenestration on the addition consists of bands of narrow fixed windows.  A single 
fuel pump set on a poured concrete platform is located in the parking lot just north of the building. 
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Photograph 2  View of Operations Office Building at Auburn Service Center, November 6, 2018 

 
Photograph 3  View of 1981 Operations Office Building addition, November 6, 2018 

Buildings A, B, and C are simple, single-story utilitarian buildings located in the center of the utility yard.  
Each building has three segments, with each segment bounded by concrete block partition walls 
(Photograph 4).  Building A, the westernmost of the three buildings, is characterized by its slightly sloped 
shed roof and replacement wood grain metal siding. Windows are replacement vinyl windows and door are 
primarily metal doors sheltered by canvas awnings (Photograph 5).  Building B, the central building, 
housed the transportation department and served as the division garage.  The building is characterized by 
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its corrugated metal siding, 10 roll-up metal garage doors on its east side, a metal canopy on its south side, 
and mix of replacement aluminum frame windows and original multi-light industrial windows. Building B is 
accessed using several glazed metal doors sheltered by metal awnings on its east and west sides 
(Photograph 6).  Building C, the easternmost of the three buildings, was originally designed as a carport 
and later converted into office space.  This building is characterized by its T1-11 siding, two roll-up metal 
doors on both its east and west sides, metal doors and windows sheltered by canvas awnings, and a 
prefabricated metal garage with a shed roof on its south end (Photograph 7).  A utility pole storage area 
consisting of low concrete barriers and signage denoting the various pole lengths is located just south of the 
three buildings. 

 
Photograph 4  View of Buildings A, B, and C, November 6, 2018 

 
Photograph 5  View of Building A, November 6, 2018 
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Photograph 6  View of Building B, November 6, 2018 

 
Photograph 7  View of Building C, November 6, 2018 

Building D is a sprawling T-shaped warehouse located near the east end of the yard.  This building consists 
of a large, rectangular gable roof central building which is nearly entirely encompassed by later additions to 
the facility (Photographs 8).  The original, central building, has a corrugated metal roof and replacement 
T1-11 siding.  The additions employ a variety of siding types, but largely use T1-11 and corrugated metal 
siding.  The southern addition is characterized by its six roll-up metal doors and a large carport 
(Photograph 9).  Windows are a combination of original multi-light industrial windows, some with central 
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hopper windows, and replacement aluminum frame windows.  Metal doors allow entry into the original gable 
roof portion of the building on its east, west, and south sides.  A 146 foot tall steel antenna mast flanked by a 
corrugated metal shed and modern utilitarian concrete block buildings are located along the eastern 
perimeter of the yard (Photograph 8). 

For more detailed documentation, see DPR 523 Form in Appendix A. 

 
Photograph 8  View of Building D showing antenna mast, November 6, 2018 

 
Photograph 9  View of Building D showing south side addition, November 6, 2018 
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6 Analysis of CRHR and NRHP Eligibility  

6.1 Evaluative Framework 
Based upon the research, outreach, and field survey undertaken as part of the project, qualified personnel 
under the SOI PQS analyzed the PG&E Auburn Service Center for eligibility under the criteria of the 
NRHP and CRHR, which are summarized as follows: 

• Criterion A (CRHR 1): Resources that are associated with events that have made a 
significant contribution to the broad patterns of our history; 

• Criterion B (CRHR 2): Resources that are associated with the lives of significant 
persons in our past; 

• Criterion C (CRHR 3): Resources that embody the distinctive characteristics of a type, 
period, or method of construction, or that represent the work of a master, or that possess 
high artistic values, or that represent a significant and distinguishable entity whose 
components may lack individual distinction; 

• Criterion D (CRHR 4): Resources that have yielded or may be likely to yield, information 
important in history or prehistory.20  

In addition to significance under one or more of the criteria listed above, a resource must possess 
integrity, defined by seven aspects as follows: 

• Location: the place where the historic property was constructed or the place where the 
historic event took place. 

• Design: the composition of elements that constitute the form, plan, space, structure, and 
style of a property. 

• Setting: the physical environment of a historic property that illustrates the character of 
the place. 

• Materials: the physical elements combined in a particular pattern or configuration. 

• Workmanship: the physical evidence of the crafts of a particular culture or people during 
any given period of history. 

• Feeling: the quality that a historic property has in evoking the aesthetic or historic sense 
of a past period of time. 

• Association: the direct link between a property and the event or person for which the 
property is significant. 

NRHP analysis was based upon all pertinent cultural resources guidance and best practices including 
National Register Bulletin 15: How to Apply the National Register Criteria for Evaluation.21 

6.2 CRHR and NRHP Evaluation 
The inventoried PG&E Auburn Service Center does not appear eligible for listing in the NRHP under 
Criterion A or CRHR under Criterion 1 because it is not directly associated with important historic events 

                                                      
20 The criteria of the California Register of Historical Resources (CRHR) generally aligns with that of the NRHP.  The 

resource was evaluated under both criteria to support all PG&E permitting needs.   
21 National Register Bulletin 15: How to Apply the National Register Criteria for Evaluation.  National Park Service, 

2002 Website accessed October 10, 2015: http://www.nps.gov/nr/publications/bulletins/nrb15/. 
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at the local, state, or national level.  PG&E developed the Auburn Service Center in 1954 to serve as the 
central operations and storage center for its Drum Division, more than thirty years after the division’s 
formation.  The yard consolidated the division’s service and maintenance yards which had previously 
been spread across the division’s expansive territory.  While the Auburn Service Center provided a 
needed consolidated service and maintenance yard for Drum Division activities for more than 60 years, 
the utility yard does not have a direct association with the expansion of PG&E regional operations or the 
construction of any of the many facilities in the Drum Division territory.  Rather, the utility yard is 
representative of a common utility support yard, fulfilling a basic regional service need. 

Under NRHP Criterion B or CRHR Criterion 2, there is no evidence that the PG&E Auburn Service Center 
has any important associations with any person or persons who made significant contributions to history 
at the local, state, or national level.  The facility was designed by PG&E engineers and associated 
contractors and research did not reveal any notable personal associations in this regard. 

The PG&E Auburn Service Center does not appear eligible for the NRHP under Criterion C or CRHR 
under Criterion 3 because it is not an important example of any type, period, or method of construction 
and it does not represent the important work of a master architect.  The Auburn Service Center contains 
several utilitarian buildings that were constructed according to known and standard methods of the period 
using commonplace building materials and does not represent any advancement in design or technology.  
Further, the Operations Office Building, which employs modest International Style influences, has a 
substantial 1981 two-story addition, altering its original design and materials.  As such, the assemblage of 
buildings comprising the service yard are generally common in form, plan, and design. 

Under NRHP Criterion D or CRHR Criterion 4, the Auburn Service Center is not significant as a source, or 
likely source, of important information pertaining to history, building materials, construction techniques, or 
advancement in building design.  The utilitarian service facility is a well-documented and is one of many 
similar service facilities throughout California and the nation.  

Though the studied resource retains sufficient integrity in all seven aspects, its lack of overall significance 
precludes eligibility for listing in the NRHP, CRHR, or recognition as a historical resource for the purposes 
of CEQA. 
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7 Conclusions 

Cardno prepared this CRHR and NRHP inventory and evaluation to assist PG&E with cultural resource 
compliance for the Auburn Service Center Renovation Project, located in Auburn, Placer County, 
California.  The study included CRHR and NRHP inventory and evaluation of the Auburn Service Center, 
comprising APN 004-260-0003 and 004-260-0004.  Cardno inventoried and evaluated the Auburn Service 
Center in order to determine if the facility appeared to be a historical resource under CEQA. 

This study concludes that the inventoried Auburn Service Center appears to be ineligible for listing in the 
CRHR or NRHP, and the surveyed resource does not appear to be a historical resource under CEQA.  
Please refer to the DPR 523 Forms in Appendix A for the complete inventory, historic context, and 
evaluation of the property. 



CRHR and NRHP Inventory and Evaluation Report  
Auburn Service Center Renovation Project 

 

December 2018 Cardno, Inc. Bibliography and Research Repositories Visited   26 
 

8 Bibliography and Research Repositories Visited  

Anderson, Mark. “PG&E moving 350 workers into Auburn airport buildings, consolidating facilities.” 
Sacramento Business Journal. Accessed November 27, 2018, 
https://www.bizjournals.com/sacramento/news/2016/08/25/pg-e-moving-350-workers-into-auburn-
airport.html 

California Miners’ Association and American Institute of Mining Engineers. California Mines and Minerals. 
San Francisco: California Miners’ Association, 1899. “Humboldt Division.” PG&E Life (November, 
1969). 

Cassidy, Bill. “A Brief Page from Auburn’s Colorful Early Day History.” Auburn Journal, March 18, 1948. 

Coleman, Charles M. PG and E of California The Centennial Story of Pacific Gas and Electric Company 
1852-1952.  McGraw-Hill Book Company: New York, 1952. 

Evanden, R.G. “Map of Auburn, Cal.” Placer County, 1907. 

Hayes, Brian. Infrastructure: A Guide to the Industrial Landscape. W.W. Norton and Company: New York, 
2014. 

“Headquarters for Drum Division Worthy of Its Growing Importance.” Pacific Service Magazine 17, no.7 
(January 1929). 

History of Placer County, California with Illustrations and Biographical Sketches of its Prominent Men and 
Pioneers. Oakland, CA: Thompson & West, 1882. 

“Enjoy Tour of New PG&E Building.” Auburn Journal, May 10, 1962. 

Myer, Chuck. Placer County: An Illustrated History. Carlsbad, CA: Heritage Media Corporation, 2002.  

“Open House Friday 1 P.M. to 5 P.M. at New Pacific Gas and Electric Plant Here.” Auburn Journal, 
September 2, 1954. 

“Pacific Gas and Electric Company.” Pacific Gas and Electric Magazine 1, no. 1 (June 1909). 

“PG&E’s New $350,000 Service Group Centers All Physical Work Facilities.” Auburn Journal, September 
2, 1954. 

Placer County Office of the County Recorder. “Map of Bernhard Subdivision. “ Filed May 18, 1895. 

Rice, Richard B., William A. Bullough, and Richard J. Orsi, , The Elusive Eden: A New History of 
California. Long Grove, IL: Waveland Press, 2017.  

Storms, William H. The Motherlode Region of California. Sacramento: California State Printing Office, 
1900. 

Thompson, Gus. “After 64 years, PG&E says goodbye to Auburn Yard.” Auburn Journal. Accessed 
November 27, 2018, http://www.auburnjournal.com/article/9/18/17/after-64-years-pge-says-
goodbye-auburn-yard 

United States Census Bureau. “Resident Population Data.” Accessed November 28, 2018. 
http://www.census.gov/2010census/data/apportionment-pop-text.php. 

“Whitney, J. G. Map of Placer County Citrus Colony and Vicinity. San Francisco: Schmidt Label & Lith. 
Co, 1890. 

Williams, James C. Energy and the Making of Modern California. University of Akron Press, Ohio, 1997. 

“Work to Start on PG&E Bldg.” Auburn Journal, October 12, 1961. 

 

 

https://www.bizjournals.com/sacramento/news/2016/08/25/pg-e-moving-350-workers-into-auburn-airport.html
https://www.bizjournals.com/sacramento/news/2016/08/25/pg-e-moving-350-workers-into-auburn-airport.html
http://www.census.gov/2010census/data/apportionment-pop-text.php


CRHR and NRHP Inventory and Evaluation Report  
Auburn Service Center Renovation Project 

 

December 2018 Cardno, Inc. Bibliography and Research Repositories Visited   27 

Research Repositories Visited 

Placer County Archives and Research Center 

PG&E Engineering Records Information Management System (ERIMS) 

 
 



 

 

CRHR and NRHP Inventory and 
Evaluation Report  
PG&E Auburn Service Center 
Renovation Project 

      APPENDIX 

 A 
    DPR 523 Form 
  



 
 
 
 
 
 

Page 1 of 20                                                                              *Resource Name or #: (Assigned by recorder)   PG&E Auburn Service Center    
P1. Other Identifier:                                                                        ____ 

DPR 523A (9/2013) *Required information 

State of California - The Resources Agency   Primary #  
DEPARTMENT OF PARKS AND RECREATION  HRI #  
PRIMARY RECORD    Trinomial      
       NRHP Status Code  
   Other Listings                                                       
   Review Code           Reviewer                  Date                   

*P2.  Location:  �  Not for Publication       Unrestricted  *a.  County Placer  
and (P2c, P2e, and P2b or P2d.  Attach a Location Map as necessary.) 
 *b. USGS 7.5' Quad Auburn, Calif. Date 1953 T 12N R 8E; Sec 15; M.D B.M.   

c.  Address 333 and 343 Sacramento Street City Auburn Zip 95603  
d.  UTM:  (Give more than one for large and/or linear resources)  Zone 10S 667013.45mE/ 4306203.11 mN  
e.  Other Locational Data: (e.g., parcel #, directions to resource, elevation, decimal degrees, etc., as appropriate) 

The Pacific Gas and Electric Company (PG&E) Auburn Service Center is located on the east side of Sacramento Street, just south 
of its intersection with Auburn Folsom Boulevard. Assessor Parcel Number (APN): 004-260-0004 and 004-260-0003. 

*P3a. Description: (Describe resource and its major elements.  Include design, materials, condition, alterations, size, setting, and boundaries) 

This DPR 523 documents PG&E’s Auburn Service Center, an approximately 7 acre utility yard occupying two parcels just south 
of downtown Auburn, CA (Photograph 1).  The Auburn Service Center is an assemblage of primarily utilitarian buildings 
originally developed to serve as the consolidated operations, maintenance, and storage hub for PG&E’s Drum Division, and later 
the Sierra Division.  The yard includes a two-story Operations Office Building, three similarly designed single-story utilitarian 
buildings (Buildings A, B, and C), a large warehouse (Building D), communications equipment, and several sheds and modern 
utilitarian storage buildings.  The Auburn Service Center, including the aforementioned buildings, has been largely unoccupied 
since 2017 (see Continuation Sheet). 

*P3b.Resource Attributes:  (List attributes and codes) HP6 – Commercial Building, 1-3 Stories; HP9 – Public Utility Building 

*P4. Resources Present:  Building  � Structure � Object � Site � District � Element of District  � Other (Isolates, etc.)  

P5b. Description of Photo: (view, date, accession #) 
Photograph 1: View of the Auburn Service 
Center, facing southeast, 11/6/2018. 

*P6. Date Constructed/Age and Source: 
 Historic    � Prehistoric   � Both 
1948; 1954; 1981 (Auburn Journal; PG&E)                                                       

*P7. Owner and Address: 
Pacific Gas and Electric Company 
77 Beale Street 
San Francisco, CA 94105 

*P8. Recorded by: (Name, affiliation, and address)  
Matt Walker, Cardno 
2890 Gateway Oaks Drive, Suite 200 
Sacramento, CA 95833 

*P9. Date Recorded: November 6, 2018           

*P10. Survey Type: (Describe) Intensive    

*P11.  Report Citation: (Cite survey report and other 
sources, or enter "none.") Walker, Matthew. NRHP and 
CRHR Evaluation Report, Pacific Gas & Electric 

Company, Auburn Service Center Renovation Project, Placer County, CA, December 2018.                                                       
*Attachments: �NONE   Location Map  Continuation Sheet   Building, Structure, and Object Record 
�Archaeological Record   �District Record   �Linear Feature Record   �Milling Station Record   �Rock Art Record   
�Artifact Record   �Photograph Record   � Other (List):

P5a.  Photograph or Drawing  (required for buildings, structures, and objects.) 

  



 
 
 
 
 

*Resource Name or # (Assigned by recorder) PG&E Auburn Service Center                                       *NRHP Status Code   __                
Page 2 of 20         
 

DPR 523B (9/2013) *Required information 

State of California - The Resources Agency  Primary #                                     
DEPARTMENT OF PARKS AND RECREATION HRI#                                            
BUILDING, STRUCTURE, AND OBJECT RECORD  

B1. Historic Name: PG&E Auburn Service Center 
B2. Common Name: PG&E Auburn Service Center 
B3. Original Use:  Utility Operations and Maintenance   B4.  Present Use: Utility Operations and Maintenance                             
*B5. Architectural Style: Utilitarian  
*B6. Construction History:  (Construction date, alterations, and date of alterations) The Auburn Service Center opened in 1954. The large 
warehouse was originally constructed by Peacock Wood Products in 1948 and altered for PG&E use in 1954.  The three shop 
buildings were completed in 1954 and altered over the years as use and needs changed.  The communications antenna was added 
to the east end of the yard in 1957.  The Operations Office Building opened in 1962 as a single story building, with the second 
story northern portion of the building added in 1981.  Various utilitarian storage buildings were constructed as recently as 2018. 

*B7. Moved?   No   �Yes   �Unknown   Date:                Original Location: ___________                   
*B8. Related Features:  
B9a. Architect: Unknown   b. Builder: G.S. Herrington (Buildings A, B, C, D); N.H. Sjoberg and Son (Operations Office Building)                              

*B10. Significance:  Theme   N/A   Area   N/A  
 Period of Significance N/A Property Type   N/A Applicable Criteria N/A (Discuss importance in terms of historical or architectural 

context as defined by theme, period, and geographic scope.  Also address integrity.) 

The Auburn Service Center does not meet the criteria for listing in the National Register of Historic Places (NRHP) or the 
California Register of Historical Resources (CRHR) because of a lack of significance under any of the criteria for listing and a 
lack of physical integrity.  The resource does not appear to be a historical resource for the purposes of CEQA (Section 15064.5 
[a][2]-[3]) (see continuation sheet).   

 
 
B11. Additional Resource Attributes: (List attributes and codes)   _________                                            
*B12. References: See Footnotes 
 
B13. Remarks: 
 
 
 
 
*B14. Evaluator: Matt Walker, Cardno 

Inc. 

*Date of Evaluation:  December 2018  

 

This space reserved for official 
comments. 

           

(See Location Map on Continuation Sheet) 
  



 

DPR 523L (9/2013) *Required information 

State of California - The Resources Agency  Primary#   
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P3a. Description (Continued): 

The Operations Office Building is a two-story utilitarian building that features modest International Style detailing 
(Photograph 2).  The building is located along Sacramento Street at the west end of the yard and served as office space for 
PG&E staff.  The concrete block building consists of an original single-story southern portion and a substantial 1981 two-
story northern addition.  The building has a flat roof with shallow metal coping.  The primary (south) façade is recessed 
and employs large, metal framed fixed windows separated by concrete block pilasters.  A glazed metal door sheltered by 
a modern enclosure serves as the primary entrance to the building (Photograph 3).  There is a secondary entrance area on 
the building’s east side that consists of a metal door sheltered by a canvas awning and an additional metal door and a 
sliding glass door sheltered by a wood canopy, both accessed using a concrete staircase (Photograph 4). Decorative, 
patterned concrete blocks project from the original portion of the building on its west wall facing Sacramento Street 
(Photograph 5).   The 1981 two story addition has a recessed north façade with three metal doors sheltered by canvas 
awnings.  Fenestration on the addition consists of bands of narrow fixed windows (Photograph 6).  A single fuel pump 
set on a poured concrete platform is located in the parking lot just north of the building (Photograph 7). 

Buildings A, B, and C are simple, single-story utilitarian buildings located in the center of the utility yard.  Each building 
has three segments, with each segment bounded by concrete block partition walls (Photograph 8).  Building A, the 
westernmost of the three buildings, is characterized by its slightly sloped shed roof and replacement wood grain metal 
siding. Windows are replacement vinyl windows and door are primarily metal doors sheltered by canvas awnings 
(Photograph 9).  Building B, the central building, housed the transportation department and served as the division garage.  
The building is characterized by its corrugated metal siding, 10 roll-up metal garage doors on its east side, a metal canopy 
on its south side, and mix of replacement aluminum frame windows and original multi-light industrial windows. Building 
B is accessed using several glazed metal doors sheltered by metal awnings on its east and west sides (Photograph 10).  
Building C, the easternmost of the three buildings, was originally designed as a carport and later converted into office 
space.  This building is characterized by its T1-11 siding, two roll-up metal doors on both its east and west sides, metal 
doors and windows sheltered by canvas awnings, and a prefabricated metal garage with a shed roof on its south end 
(Photograph 11).  A utility pole storage area consisting of low concrete barriers and signage denoting the various pole 
lengths is located just south of the three buildings (Photograph 12). 

Building D is a sprawling T-shaped warehouse located near the east end of the yard.  This building consists of a large, 
rectangular gable roof central building which is nearly entirely encompassed by later additions to the facility (Photographs 
13 and 14).  The original, central building, has a corrugated metal roof and replacement T1-11 siding (Photograph 15).  The 
additions employ a variety of siding types, but largely use T1-11 and corrugated metal siding.  The southern addition is 
characterized by its six roll-up metal doors and a large carport (Photograph 16).  Windows are a combination of original 
multi-light industrial windows, some with central hopper windows, and replacement aluminum frame windows.  Metal 
doors allow entry into the original gable roof portion of the building on its east, west, and south sides (Photograph 17).  A 
146 foot tall steel antenna mast flanked by a corrugated metal shed and modern utilitarian concrete block buildings are 
located along the eastern perimeter of the yard (Photograph 13 and 18).  

B10. Significance (Continued): 

Historic Context 

PG&E developed the Auburn Service Center in 1954 to serve as the central operations and storage facility for its Drum 
Division.  Formed in 1920 by consolidating the company’s Drum, Placer, and Nevada districts, the Drum Division 
encompassed all of Sierra, Nevada, and Placer counties, as well as portions of El Dorado and Sacramento counties.  The 
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division’s primary responsibility was to oversee the operations of the company’s holdings along the Yuba and Bear 
rivers, namely its Drum-Spaulding hydroelectric system, in addition to providing customer service for the region’s 
growing population.  PG&E constructed the Auburn Service Center in 1954 to consolidate its maintenance and storage 
yards spread across the expansive Drum Division service area.  While the Auburn Service Center filled a necessary 
need of providing storage space, maintenance facilities, and service department office space for one of PG&E’s service 
divisions, the utility yard was a common and standard facility within the context of PG&E’s enormous gas and electrical 
systems. 

Early Development of Auburn and the Study Property 

In 1848, James Marshall’s gold discovery on the South Fork of the American River started a mass migration to California. 
The discovery fundamentally shaped California and Auburn history.  As word spread of the gold discovery, 
California’s non-native population swelled from 20,000 people in 1848 to 100,000 in 1849 and over 200,000 by 1852.  
These new residents flocked first to gateway cities such as Stockton, Sacramento, and Marysville for supplies and stories 
of riches, before pushing east into the gold country, a region along the western slope of the Sierra Nevada stretching 
from Plumas County in the north to Fresno County in the south.1 

Three months after Marshall’s gold discovery, Claude Chana discovered gold in Placer County’s Auburn Ravine. 
Word soon spread of the rich placer gold deposits that awarded the county its name.  With the apparent abundance of 
gold and prospects of wealth, mining towns sprang up across the county, including the communities of Beale’s Bar, 
Condemned, Rattlesnake Bar, and Ophir. Most of these towns were gone as soon as the easy to extract placer deposits 
were exhausted or miners failed to make a profit. Others, such as Auburn, Rocklin, Roseville, and Lincoln, were able 
to adapt and grew beyond their gold rush beginnings. 2  

Auburn quickly emerged as a thriving commercial and agricultural hub within this context of gold rush expansion.  
Located near the west bank of the North Fork of the American River in the foothills of the Sierra Nevada, Auburn 
developed as a vital trading community as thousands of miners took up camp along the river or simply passed 
through the town en route to their destination.  In 1851, following the creation of Placer County, Auburn was named 
the county seat, taking on the role of the judicial and governmental center for the region.  After a series of devastating 
fires destroyed the early wood frame buildings, a vibrant new commercial center comprised of an assortment of brick 
buildings arose by the late-1850s.  Supply stores, hotels, and bunk houses lined the young city’s streets to serve 
hopeful miners as they flocked into the region.3  

Evan as the Gold Rush ebbed, a growing number of settlers in Auburn and the surrounding areas of Western Placer 
County sought their fortune in agriculture.  Settlers purchased ranches of varying sizes, from small plots of only a few 
acres to large operations of more than 600 acres, with the intent of growing products to sell to California and Eastern 
markets.  Between the 1850s and 1870s, regional crops focused primarily on wheat, barley, and hay, but ranged to 
crops as diverse as wine grapes and other orchard crops including apples and peaches.  Beginning in the 1870s, and 
increasingly over the following decades, fruit cultivation exploded in Auburn and the other communities in Western 

                                                 
1 Richard B. Rice, William A. Bullough, and Richard J. Orsi, , The Elusive Eden: A New History of California, (Long Grove, IL: Waveland 
Press, 2017), 189-192; Chuck Myer, Placer County: An Illustrated History, (Carlsbad, CA: Heritage Media Corporation, 2002), 30-31. 
2 California Miners’ Association and American Institute of Mining Engineers, California Mines and Minerals, (San Francisco: California 
Miners’ Association, 1899), 288-289; William H. Storms, The Motherlode Region of California, (Sacramento: California State Printing 
Office, 1900), 7-8. 
3 Bill Cassidy, “A Brief Page From Auburn’s Colorful Early Day History,” Auburn Journal, March 18, 1948, 1-2. 



 

DPR 523L (9/2013) *Required information 

State of California - The Resources Agency  Primary#   
DEPARTMENT OF PARKS AND RECREATION  HRI #     
       Trinomial  
CONTINUATION SHEET     
Property Name: PG&E Auburn Service Center  
Page 5 of 20 

Placer County.  Aided by the region’s thermal belt, a zone of warm nighttime temperatures with low humidity, ideal 
for citrus and olive cultivation, the lower foothills transformed into a powerhouse in the citrus and olive industry.  
With its proximity to the Central Pacific Railroad, which passed through the City of Auburn and many of the 
surrounding towns in Western Placer County, agriculture flourished as farmers in the region were able to promote 
and sell their wares to a vast and growing market that spanned across much of the country. 4

The study property comprising the subject Auburn Service Center first developed in the mid-19th century within this 
context of agricultural development.  In 1868, successful teamster and German immigrant Bernhard Bernhard, 
purchased thirty acres of land south of downtown Auburn.  The purchase included the 1851-constructed Traveler’s 
Rest Hotel, which had previously been converted to a private residence, in addition to a large swath of rugged land 
that included the study parcels.  Bernhard established a successful winery and developed a thriving orchard beside 
his residence which likely extended to the study parcels (Figure 1).5 

 
Figure 1. Bernhard residence, just north of the study property, 1882.6 

Auburn experienced slow but steady growth through the late-nineteenth century.  By 1900, Auburn’s population 
grew to over 2,000 residents and several landowners began to file suburban subdivisions around the outskirts of the 
central city.  The study property was a component of the “Bernhard Subdivision,” a small, 112-lot subdivision filed in 
1895 by Bernhard Bernhard located at the southern end of his property (Figure 2).  As Auburn’s growth slowed in the 
early twentieth century, increasing by just 600 residents by 1930, the Bernhard Subdivision, and thus the study 
property, remained undeveloped heading into the middle of the twentieth century.7      

                                                 
4 Chuck Myer, Placer County: An Illustrated History (Carlsbad, CA: Heritage Media Corporation, 2002, 1-2, 63-64; J. G Whitney, Map 
of Placer County Citrus Colony and Vicinity, (San Francisco: Schmidt Label & Lith. Co, 1890). 
5 History of Placer County, California with Illustrations and Biographical Sketches of its Prominent Men and Pioneers (Oakland, CA: 
Thompson & West, 1882), 252-253. 
6 History of Placer County, California with Illustrations and Biographical Sketches, 249. 
7 United States Census Bureau, “Historical US Census Populations of Places, Towns, and Cities in California, 1850-2000,” 2016; Placer 
County Office of the County Recorder, “Map of Bernhard Subdivision, “filed May 18, 1895; R.G. Evanden, “Map of Auburn, Cal.,” 
Placer County, 1907. 
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Figure 2. Bernhard Subdivision, study property included in highlighted area, 1895.8 

Development of PG&E 

PG&E emerged as the dominant public utility company in Northern California in the early twentieth century.  A 
conglomerate of many utility companies, PG&E’s origins date to 1852, when the San Francisco Gas Company was 
established.  By 1879, one of PG&E’s primary predecessor companies, California Electric Light Company, became the 
first United States public utility company to generate and sell commercial electricity. This early development gave way 
to a myriad of companies supplying electricity for both business and municipal services, including street lighting, and 
by the 1880s several utility companies battled for electrical dominance in the San Francisco Bay Area.9 

In 1905, two of the region’s largest utility companies, California Gas and Electric Company and the San Francisco Gas 
and Electric Company, merged to form PG&E.  Between 1900 and 1910, California’s population grew by just over 60 
percent, fueling the need for rapid expansion of the state’s electrical capacity.  To meet this surging electrical demand, 
the newly formed PG&E and other rival utility companies constructed a diverse and technologically innovative 
electrical system linking hydroelectric facilities in the Sierra Nevada and steam generation plants with the state’s 
burgeoning coastal cities and the expanding agricultural enclaves of the Sacramento and San Joaquin Valleys.  PG&E’s 
growth remained steady in the early decades of the twentieth century, as the young company continued to expand its 
holdings and increase its service area.  In 1930, PG&E acquired both Great Western Power Company of California and 
San Joaquin Light and Power Corporation, a major commercial coup that cemented the company as a dominant utility 
figure in the state and greatly increased their hydroelectric and transmission holdings.  By the mid-1930s, however, 
                                                 
8 Placer County Office of the County Recorder, “Map of Bernhard Subdivision,” filed May 18, 1895. 
9 Charles M. Coleman, PG and E of California: The Centennial Story of Pacific Gas and Electric Company, 1852-1952 (New York: McGraw 
Hill Book Company, Inc., 1952), 4, 51-71. 
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continued expansion of the company slowed, as the entire country languished in the Great Depression. During this 
period, a decreased supply of capital coupled with suppressed demand halted much of the rapid expansion that had 
characterized the previous decades, with the existing grid readily serving California’s energy demands. 10 

Emerging from the travails of the Great Depression, California experienced a sustained post-World War II growth in 
industrial, manufacturing, and agricultural sectors, as well as in population.  California’s population swelled from 6.9 
million in 1940 to 10.5 million in 1950, an expansive trend that has continued to the present with the state now boasting 
nearly 40 million residents.  To meet the surge in demand, from 1946 through the 1950s PG&E invested over a billion 
dollars in new system facilities, adding large hydroelectric projects, steam generation plants, and expanded 
transmission networks across the state.  The system upgrade included multiple fuel-fired steam plants that produced 
far more power than predecessor facilities as well as substantial additions to capacity along previously established 
hydroelectric watersheds.  This increased output required more powerhouses, substations, transmission lines, and local 
distribution lines to adequately deliver the electricity.  By the mid-twentieth century, PG&E represented a union of 520 
predecessor companies, with its system of gas and electric lines spanning much of the state.11  

PG&E’s Drum Division and the Auburn Service Center 

Within this context of company growth, PG&E established its Auburn Service Center in 1954 to serve as the central 
operations and storage center for its Drum Division.  From soon after its incorporation, PG&E managed its complex 
system of powerhouses, substations, irrigation facilities, and gas and power lines through a series of regional districts.  
By 1909, the company employed 28 internal districts to manage its regional facilities, spanning from its Chico District 
in the north to its Fresno District in the south.  The company formed the Drum District in 1914 to oversee operations of 
its recently completed Drum Powerhouse and associated hydroelectric facilities in the region northeast of Auburn.  The 
original district headquarters was located in Colfax, an ideal location for managing the nearby facilities.12      

To manage its growing holdings along the Yuba and Bear Rivers and to serve its expanding regional customer base, 
PG&E established the Drum Division in 1920.  Formed by consolidating the company’s Drum, Placer, and Nevada 
districts, the Drum Division encompassed all of Sierra, Nevada, and Placer counties as well as portions of El Dorado 
and Sacramento counties.  While the division was involved with water delivery, the primary purpose of the division 
was to manage the company’s Drum-Spaulding hydroelectric system.  By the late-1920s, the system included eight 
powerhouses, notably Drum, Halsey, Wise, and Spaulding 1, 2, and 3 powerhouses, in addition to several dams, water 
conveyance features, and transmission lines.  In December 1929, with its recent acquisition of Auburn’s electrical 
distribution system, PG&E opened its new Drum Division Headquarters at 1050 High Street, a two-story, Classically 
designed brick building designed by innovative PG&E architect Ivan C. Frickstad.  Upon its completion, the new 
headquarters functioned as the base for more than 300 divisional employees and served the division’s nearly 6,000 
customers.  However, by the mid-twentieth century, as the region’s population swelled and new facilities were 
constructed to meet these increased post-war needs, the headquarters and assorted facilities spread across the region 
proved inadequate.13 

                                                 
Coleman, PG and E of California, 51-71, 257, 343; Brian Hayes, Infrastructure A Guide to the Industrial Landscape, (W.W. Norton and 
Company, New York: 2014), 237-270. 
11 Coleman, PG&E of California, 334; United States Census Bureau, “Resident Population Data,” accessed November 11, 2016, 
http://www.census.gov/2010census/data/apportionment-pop-text.php. 
12 “Pacific Gas and Electric Company,” Pacific Gas and Electric Magazine 1, no. 1 (June 1909), 31;  
13 “Headquarters for Drum Division Worthy of Its Growing Importance,” Pacific Service Magazine 17, no.7 (January 1929), 219-223. 
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In August 1951, PG&E purchased a 5.69 acre lot (APN 004-260-003) just south of downtown Auburn for the construction 
of a new, centralized Drum Division service center.  PG&E planned the new service center to consolidate its storage 
and maintenance facilities spread across the expansive service area and provide a centralized operations center.  
Construction of the new $350,000 facility began in July 1952 and was completed two years later, opening its doors in 
September 1954.  The original facility included four principal buildings: a large warehouse (Building D), two utilitarian 
shop and office buildings (Buildings A and B), and a car port (Building C), all of which presently remain on the yard 
(Figure 3).  PG&E converted an existing wood products factory, originally constructed in 1948 by the short-lived 
Peacock Wood Products of Grass Valley who occupied the parcel beginning in 1948, into the warehouse by adding a 
covered carport and several ramps and loading platforms to the building.  The buildings at the new service center 
housed a wide variety of Drum Division departments and facilities ranging from basic storage spaces and tool rooms 
to the water department offices and communications center. Upon its completion in 1954, the present Building A housed 
the water department office and electrical meter shop, Building B served as a garage and parts department, and 
Building C functioned as an open-air carport.14 

 
Figure 3. Auburn Service Center upon completion, 1954.15 

Since opening, the Auburn Service Center has grown and adapted as needs of the Drum Division changed over the 
years.  The first notable addition to the yard occurred in 1957, when a 146-foot antenna mast was added to the east end 
of the parcel.  This addition furthered the facility’s role as the primary communications center for the division.  Several 
additional building and use alterations occurred in the years following construction, including the conversion of the 
carport into office space (Building C), extensions to Buildings A and B, and rear additions to Building D and the filling 
in of portions of the warehouse’s carport.16 

The most significant addition to the Auburn Service Center came in March 1962, when PG&E acquired an adjacent 1.32 
acre parcel (APN  004-260-004) fronting Sacramento Street.  PG&E subsequently constructed a single-story Operations 
Office Building on the parcel, which was complete in May 1962.  The new concrete block building was designed using 
modest International Style detailing, the dominate commercial architectural style of the period, and was developed to 
house the Drum Division operating department  in addition to the water and gas departments which were moved from 
Building A (Figure 4).  PG&E hired Oakland builder N.H. Sjoberg and Son to construct the building.  Walter D. Skinner, 
                                                 
14 “PG&E’s New $350,000 Service Group Centers All Physical Work Facilities,” Auburn Journal, September 2, 1954, 2-Section 2; 
15 “Open House Friday 1 P.M. to 5 P.M. at New Pacific Gas and Electric Plant Here,” Auburn Journal, September 2, 1954, 1-Secion 2. 
16 PG&E Engineering Records Information Management System, Box 265447. 
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PG&E Drum Division Manager at the time, noted that the new building would, “bring together in one location all 
personnel directly engaged in the physical operations of providing customer service.”  In 1981, PG&E constructed a 
substantial two-story concrete block addition to the north side of the Operations Office to provide additional office 
space.  As part of this project, PG&E altered the east side entrance to the original single-story portion of the building 
and constructed a trellis shelter structure (Figure 5).17   

 
Figure 4. Auburn Service Center Operations Office Building, 1968 (PG&E Photo Archives). 

  
Figure 5. Drawing showing East Elevation of Operations Office Building with addition, 1981.18 

                                                 
17 PG&E Engineering Records Information Management System, Box 4249, Folder 11; “Work to Start on PG&E Bldg.,” Auburn Journal, 
October 12, 1961, 1; “Enjoy Tour of New PG&E Building,” Auburn Journal, May 10, 1962, 7; GM 154612; PG&E Engineering Records 
Information Management System, Box 343700, Drawing 343796. 
18 PG&E Engineering Records Information Management System, Box 343700, Drawing 343796 
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By the early 2010s, the Auburn Service Center served under a new division: the Sierra Division.  While the 
organizational name changed, the function of the service yard remained the same; the Auburn Service Center 
continued to provide storage space, maintenance facilities, and service department office space for managing PG&E’s 
Auburn-area facilities.  In 2016, PG&E announced its plans to move its employees out of the Auburn Service Center to 
a new, larger facility at the Auburn Municipal Airport.  The Auburn Service Center has been largely unoccupied since 
2017.19 

Evaluation 

The inventoried PG&E Auburn Service Center does not appear eligible for listing in the NRHP under Criterion A or 
CRHR under Criterion 1 because it is not directly associated with important historic events at the local, state, or national 
level.  PG&E developed the Auburn Service Center in 1954 to serve as the central operations and storage center for its 
Drum Division, more than thirty years after the division’s formation.  The yard consolidated the division’s service and 
maintenance yards which had previously been spread across the division’s expansive territory.  While the Auburn 
Service Center provided a needed consolidated service and maintenance yard for Drum Division activities for more 
than 60 years, the utility yard does not have a direct association with the expansion of PG&E regional operations or the 
construction of any of the many facilities in the Drum Division territory.  Rather, the utility yard is representative of a 
common utility support yard, fulfilling a basic regional service need. 

Under NRHP Criterion B or CRHR Criterion 2, there is no evidence that the PG&E Auburn Service Center has any 
important associations with any person or persons who made significant contributions to history at the local, state, or 
national level.  The facility was designed by PG&E engineers and associated contractors and research did not reveal 
any notable personal associations in this regard. 

The PG&E Auburn Service Center does not appear eligible for the NRHP under Criterion C or CRHR under Criterion 
3 because it is not an important example of any type, period, or method of construction and it does not represent the 
important work of a master architect.  The Auburn Service Center contains several utilitarian buildings that were 
constructed according to known and standard methods of the period using commonplace building materials and does 
not represent any advancement in design or technology.  Further, the Operations Office Building, which employs 
modest International Style influences, has a substantial 1981 two-story addition, altering its original design and 
materials.  As such, the assemblage of buildings comprising the service yard are generally common in form, plan, and 
design. 

Under NRHP Criterion D or CRHR Criterion 4, the Auburn Service Center is not significant as a source, or likely source, 
of important information pertaining to history, building materials, construction techniques, or advancement in building 
design.  The utilitarian service facility is a well-documented and is one of many similar service facilities throughout 
California and the nation.  

Though the studied resource retains sufficient integrity in all seven aspects, its lack of overall significance precludes 
eligibility for listing in the NRHP, CRHR, or recognition as a historical resource for the purposes of CEQA.  

                                                 
19 Mark Anderson, “PG&E moving 350 workers into Auburn airport buildings, consolidating facilities,” Sacramento Business Journal, 
accessed November 27, 2018, https://www.bizjournals.com/sacramento/news/2016/08/25/pg-e-moving-350-workers-into-auburn-
airport.html; Gus Thompson, “After 64 years, PG&E says goodbye to Auburn Yard,” Auburn Journal, accessed November 27, 2018, 
http://www.auburnjournal.com/article/9/18/17/after-64-years-pge-says-goodbye-auburn-yard 

https://www.bizjournals.com/sacramento/news/2016/08/25/pg-e-moving-350-workers-into-auburn-airport.html
https://www.bizjournals.com/sacramento/news/2016/08/25/pg-e-moving-350-workers-into-auburn-airport.html
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Photographs (Continued): 

Photograph 2.  View of Operations Office Building at Auburn Service Center, camera facing northeast. November 6, 2018. 

 
Photograph 3.  Detail view of south side of Operations Office Building, camera facing northeast. November 6, 2018. 
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Photograph 4.  View of east side entrance of Operations Office Building, camera facing northwest. November 6, 2018. 

 
Photograph 5.  Detail view of west wall of Operations Office Building, camera facing northeast. November 6, 2018. 
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Photograph 6.  View of 1981 addition showing north and west sides, camera facing southeast. November 6, 2018. 

 
Photograph 7.  View of fuel pump showing Operations Office Building in background, camera facing south. November 6, 2018. 
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Photograph 8.  View of Buildings A, B, and C, camera facing northwest. November 6, 2018.  

 
Photograph 9.  View of Building A, camera facing northwest. November 6, 2018. 
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Photograph 10.  View of Building B, camera facing northwest. November 6, 2018. 

 
Photograph 11.  View of Building C, camera facing southwest. November 6, 2018. 
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Photograph 12.  View of utility pole storage area, camera facing southeast. November 6, 2018.  

 
Photograph 13.  View of Building D showing antenna mast, note original central building with additions, camera facing northeast. 

November 6, 2018. 
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Photograph 14.  View of Building D showing additions, camera facing southwest. November 6, 2018.  

 
Photograph 15.  Detail view of original building with north side addition, note various siding materials, camera facing southwest. 

November 6, 2018. 
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Photograph 16.  View of Building D showing south side addition, note roll-up metal doors and carport, camera facing northwest. 

November 6, 2018.  

 
Photograph 17.  Detail view of west side of Building D, note entrance to original portion, camera facing southeast. November 6, 

2018. 
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Photograph 18.  View of antenna tower base and surrounding utilitarian sheds and modern concrete block buildings, camera 

facing northeast. November 6, 2018.  
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Appendix F

Noise Modeling Input Parameters and Output Results



Date: to
Site: By Residence at 362 Sacramento Street

Hour Leq Lmax L50 L90
19:00 61.1 73.3 54.1 50.7 Leq Lmax L50 L90
20:00 60.0 77.2 53.3 50.3 63.8 82.9 52.2 45.7
21:00 59.2 80.0 51.9 48.7 54.6 75.7 45.7 42.4
22:00 56.7 74.0 49.3 46.6
23:00 55.3 75.4 48.0 45.1

0:00 53.1 78.0 46.2 43.4
1:00 51.0 74.0 44.9 41.4
2:00 47.7 72.7 43.6 39.6 Leq Lmax L50 L90
3:00 60.0 90.7 45.3 41.2 69.4 96.3 59.2 50.7
4:00 45.9 64.4 44.2 41.2 60.0 90.7 49.3 46.6
5:00 52.5 78.2 46.5 43.4
6:00 52.1 74.2 43.6 39.9
7:00 65.5 87.8 46.4 39.6
8:00 62.2 81.1 53.7 43.7
9:00 67.6 96.3 52.8 43.5 Daytime 93%

10:00 60.5 77.7 50.2 41.8 Nighttime 7%
11:00 63.1 82.9 50.5 46.2
12:00 60.0 77.8 50.0 46.1
13:00 61.4 83.0 50.7 46.1
14:00 60.0 74.8 51.4 43.4
15:00 60.6 80.7 50.1 43.2
16:00 62.3 83.1 51.7 45.6
17:00 65.9 92.6 56.6 47.2
18:00 69.4 95.0 59.2 48.7

Percentage of Energy

Calculated Ldn, dBA
64.1

Nighttime (10 p.m. - 7 a.m.)

Uppermost-Level

Daytime (7 a.m. - 10 p.m.)
Nighttime (10 p.m. - 7 a.m.)

Averages

Daytime (7 a.m. - 10 p.m.)

Long-Term 24 Hour Continuous Noise Monitoring
LT-01-Ldn

Project: 60479036 - PG&E CRESS Entitlement Support
Thursday, May 23, 2019Wednesday, May 22, 2019



Location
Distance to Nearest 

Receiver in feet Assumptions:
Usage 

Factor1

Threshold* 857 Dump Truck 0.4
50 Paver 0.5

LT-1 660 Grader 0.4
ST-1 450
ST-2 330

Ground Type Soft
Ground Factor 0.50

Predicted Noise Level 2

Dump Truck 80.0
Paver 82.0
Grader 81.0

Sources:
1 Obtained from the FHWA Roadway Construction Noise Model, January 2006.
2 Based on the following from the Federal Transit Noise and Vibration Impact Assessment, 2006.  
 Leq(equip) = E.L.+10*log (U.F.) - 20*log (D/50) - 10*G*log (D/50) 

Where:  E.L. = Emission Level;
U.F.= Usage Factor;
G = Constant that accounts for topography and ground effects; and
D = Distance from source to receiver.
*Project specific threshold

Project-Generated Construction Source Noise Prediction Model
PG&E Auburn Sacramento Street Renovation Project

Combined Predicted 
Noise Level (Leq dBA)

Reference Emission 
Noise Levels (Lmax) at 

50 feet1

55.0 84
85.9 85
57.8 85
62.0
65.4

85.9

Leq dBA at 50 feet2

Combined Predicted Noise Level (Leq dBA at 50 feet)
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